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Request for Proposal and Qualifications for
 Abatement Contractor Services #2604

City of Alexandria, Louisiana’s Community Development Department

I. INTRODUCTION

The City of Alexandria’s Community Development Department (CmDv) is soliciting qualifications and proposals from State
Licensed Asbestos Abatement Contractors to provide a rotating Work Order list of authorized Abatement Contractors to
perform asbestos abatement services prior to the demolition of structures.  These services include and incorporate asbestos
containing materials for hazard abatement and/or disposal of residential and/or commercial structures in the City limits of
Alexandria, Louisiana.  The City is seeking two (2) licensed Abatement Contractors to participate in the program.

CmDv has a limited amount of funds to spend annually on the City’s Nuisance Abatement Demolition Program.  All abatement
activity required by Asbestos Survey Testing Reports, prepared by others, and/or identified hazards will need to be removed
prior to any demolition activity.  Demolition work shall be performed by others, when applicable, under a separate contract.
Types of abatement work shall include residential or commercial structures that:

 do not qualify as NESHAP Exempt, the presence of asbestos containing materials (ACM) that are above the established
thresholds and must be properly abated, thereby considered regulated;

 do qualify as NESHAP Exempt but have transite siding or roofing, which is considered asbestos containing materials (ACM),
shall also be properly abated; and

 In structures that are collapsed, structurally unsafe and burned may also be treated as regulated asbestos containing
materials (RACM).

All properly submitted qualification proposals will be opened and evaluated.    Based on proposed prices submitted, historical
data and prior year experiences, CmDv will set prices per line item for each scope of work task proposed.  The City reserves the
right to set the Work Order price to the most advantageous to the City, after all other factors considered, including price
negotiation, if needed.   The Contractors who agree to participate for the final set price will enter into an annual contract with
the City with the option to annually renew contracts each year for up to two (2) additional years with the City.  The City Council
and the Mayor must approve all contracts prior to signing.

The rotating Work Order list is proposed to keep the work distributed to all authorized Contractors and intended to expedite
the actual abatement services without having to publically bid structures prior to award.  CmDv’s staff expertise and experience,
along with the contracted Abatement Contractors, must ensure the timely and successful completion of work and expenditure
of funds for the program, City general funds, and HUD CDBG grant.

II. ASBESTOS DEFINITIONS

NESHAP regulations for asbestos apply to certain demolition and renovation projects in facilities containing Asbestos Containing
Materials (ACM) and/or assumed ACM.  NESHAP rule requires that all friable ACM and some categories of non-friable ACM be
removed before a building is demolished, and may require localized removal before or as part of a renovation.  For renovation
projects where friable ACM will be disturbed, the NESHAP rule may require appropriate work practices or procedures for the
control of emissions.  The following NESHAP definitions of ACM are important in interpreting which NESHAP requirement may
apply:

a.  Friable asbestos-containing material:  any material containing more than one (1) percent asbestos that when dry,
can be crumbled, pulverized or reduced to powder by hand pressure.
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b. Category I non-friable asbestos-containing packings, gaskets, resilient floor covering, and asphalt roofing products
containing  more than one (1) percent asbestos that, when dry, cannot be crumbled, pulverized, or reduced to
powder by hand pressure.

c. Category II non-friable asbestos –containing material:  any material excluding Category I non-friable ACM,
containing more than one (1) percent asbestos that, when dry, cannot be crumbled, pulverized, or reduced to
powder by hand pressure.

d. Regulated asbestos-containing material (RACM):
i. Friable ACM

ii. Category I non-friable ACM that has become friable
iii. Category I non-friable ACM that will be or has been subjected to sanding, grinding, cutting or

abrading
iv. Category II non-friable ACM that has a high probability of becoming or has become crumbled,

pulverized, or reduced to powder by the forces expected to act on the materials in the course of
demolition or renovation operations regulated by NESHAP.

According to NESHAP, ACM does not need to be removed before demolition if:

a. It is Category I non-friable ACM that is in good condition and is not made friable
b. It is on a facility component that is enclosed in concrete or other similarly hard material and will be kept adequately

wet whenever exposed during demolition activities.
c. It was discovered after demolition began, and as a result, cannot be safely removed.  If not removed, the material

must be kept wet until disposal.
d. It is Category II non-friable ACM and the probability is low that the material will become crumbled, pulverized, or

reduced to powder during demolition.

III. SCOPE OF WORK

The Abatement Contractor will be expected to remove of asbestos containing materials (ACM) and perform all related tasks from
the list below per address based on the provided Asbestos Survey Testing Report and/or scope of work.  These services include and
incorporate abatement, possible demolition, and/or disposal of residential and/or commercial structures.

NOTE: Each line item task below assumes that the Contractor shall furnish all material, labor, equipment:

1. AAC-2 FORMS COMPLETED:  provide the completed appropriate AAC-2 form to CmDv to authorize the issuance of the
CDA Abatement Permit and may be subject to an audit by the City of Alexandria, EPA, LDEQ and/or HUD.   LDEQ AAC-
2 forms, either (a) or (b) as inserted at the end of the Asbestos Survey Testing Report, shall be required to be completed
and submitted by the Contractor to LDEQ at least ten (10) business days prior to commencement of the abatement
activities.  The CDA Abatement Permit, however, will not be issued until the LDEQ ten (10) business day review period has
expired.

a. AAC-2 (a) form – “Notification of Demolition and Renovation and Asbestos Contaminated Debris Activity Form”.
See the form for specific details.  Also, see Asbestos Summary, Guidelines, and Best Practice (Attachment #5).

b. AAC-2 (b) form – “Asbestos Negative Declaration, Demolition Notification Form”.  See the form for specific details.
Also, see Asbestos Summary, Guidelines, and Best Practice (Attachment #5).

c. LDEQ requires that when any property is ordered for demolition by a municipality, the awarded Contractor must
submit a copy of the Condemnation Order Resolution authorized by City Council, with the AAC-2 form for review
by LDEQ.  This Resolution shall be attached after the AAC-2 form for the Contractor’s use and submittal. A
representative of the municipality must also sign the AAC-2 form.

2. ADVF ISSUED, if required, and SOLID WASTE TRANPORTER #:  Asbestos Disposal Verification Form (ADVF) shall be sent to
LDEQ  then issued ADVF, if required, to transport and haul any type of solid waste in the State of Louisiana (LAC 33:VII),
whether it is regulated by LESHAP / NESHAP or not.  This information must also be included on the AAC-2 form, as
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applicable.  Contact LDEQ Permit Support Services Divisions, Notifications and Accreditations Section at 225-219-1665
to apply for a SW transporter #.

3. WET ALL ABATEMENT / DEMOLITION ACTIVITY:  physically wet all demolition activity during the entire process to
minimize dust.  Hose and nozzle size shall provide a minimum of 50 gallons per minute.  See Air Quality regulation at
LAC 33:III.1305 for use of water for control of dust.

a. In the event the Contractor’s Water Supply Tank and/or Truck is unavailable, they may have the option to
rent a Fire Hydrant Meter with a check valve from the City’s Water Department (318-441-6215) and return it
monthly to pay usage fees, if one is available.  This would allow the Contractor to use a City fire hydrant as a
water source.  However, it is important to remember that meters are not always available to rent and there
is not always a fire hydrant at every block so the need for additional hose lengths will be the responsibility of
the Contractor.

4. AIR MONITORING:  clearance air monitoring is recommended to be performed by the Abatement Contractor with a
minimum of 4 Phase Contrast Microscopy (PCM) ambient air samples shall be collected at the perimeter of the work area.

a. The person performing air monitoring shall be a Louisiana accredited contractor/supervisor and analyzed using
PCM in accordance with the National Institute for Occupational Safety and Health’s (NIOSH) 7400 Analytical
Method by persons with NIOSH 582 equivalent training and proficient per an American Industrial Hygiene
Association (AIHA) Proficiency Analytical Testing (PAT) Program.

b. Air clearance sampling is not required under AHERA, Chapter 27 and Chapter 51 if the building is to be
demolished and not reoccupied.

5. REMOVE and DISPOSE OF ASBESTOS:   asbestos containing materials (ACM) identified in the structure and any other
locations specific in the attached Asbestos Survey Testing Report.  Abatement demolition work and disposal of
hazardous materials shall comply with NESHAP regulations, as well as Federal, State and local regulations.  Line-item
tasks may include:

a. Abate & dispose of collapsed, residential, non-regulated ACM NESHAP Exempt structure with transite at C&D
landfill;

b. Abate & dispose of asphaltic & transite roofing materials as ACM, including on exempted structures;
c. Abate & dispose of transite siding, soffit, and fascia as ACM, including on exempted structures;
d. Abate & dispose of collapsed, commercial, regulated ACM, tested structure at RACM certified landfill;
e. Abate & dispose of collapsed structure, with ACM (demolition by others);
f. Abate & dispose of pipe and pipe fitting insulation as ACM;
g. Abate & dispose of floor tile & mastic as ACM;
h. Abate & dispose of sheet flooring as ACM;
i. Abate & dispose of window and door caulks, and/or glazing as ACM;
j. Abate & dispose of tar(like) roofing materials as ACM;
k. Abate & dispose of drywall and joint compound as ACM;
l. Abate & dispose of ceiling tile as ACM
m. Abate & dispose of surfacing materials, including plaster substrates, drywall, wall and ceiling textures, as

ACM;

6. MOBILIZATION and/or DEMOBILIZATION CHARGES:   charges are allowed as a single line item, however, the intent is
that several Work Orders will be assigned within one timeframe (for example:  within one week) so that there is only
one mobilization / demobilization charge for all jobs within that timeframe.  Additionally, there could be an instance
where only one Work Order is assigned and the mobilization / demobilization fee would need to be applied. In the
event a job lapses two consecutive weeks, the return trip on Monday will not be considered an additional
mobilization / demobilization fee.

7. THREE (3) DAY EMERGENCY ADDITIONAL FEE: Emergency situation must be declared by select City officials, when the
Contractor is required to commence work within three (3) calendar days of written notification and all associated
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abatement and demolition debris removed within five (5) calendar days from issuance of the CDA Abatement Permit.
This is a one-time flat fee that is added to the overall Work Order price.

8. TEN (10) DAY EXPEDITED ADDITIONAL FEE: Expedited situation must be declared by select City officials, when the
Contractor is required to commence work within ten (10) calendar days of written notification and all associated
abatement and demolition debris removed within ten (10) calendar days from the issuance of the CDA Abatement
Permit.  This is a one-time flat fee that is added to the overall Work Order price.

9. RESTRICTED ACCESS ADDITIONAL FEE:  property locations where the street is less than 15 foot wide from back of curb
to back of curb, which restricts the maneuverability of equipment and vehicles to access the site.   Street width
limitation may require the Contractor to hire additional personnel to flag traffic.  This is a one-time flat fee that is
added to the overall Work Order price.

a. If any phone, cable and/or other line, not controlled by the City, is hanging less than 14 foot above grade is
the Contractors responsibility to contact the service provider or manage temporary access measures.   If just
this situation exists at a site, the Contractor will not be paid restricted access fee for this site condition.

b. If any City electrical service line is hanging less than 14 foot above grade, the Demolition Program Manager
shall arrange for the Utility Department to temporarily raise the line during the demolition work. Contractor
will need to coordinate a start date with the Demolition Program Manager / Utility Department at least 48
hours in advance.  No restricted access fee will be paid for this site condition.  Contractor to discuss this with
the City Inspector at the time of CDA Site Pre-conference inspection.

10. REMOVE and DISPOSE OF ENTIRE STRUCTURE:   in the event that Asbestos Testing Survey Report was inconclusive due
to the inability to enter the structure in fear of collapse, deemed unsafe for abatement or other acceptable reason, the
identification page for the property shall be noted to treat the structure as “RACM Demo”.  This shall be in compliance
with NYSDOL ICR 11.5 “Controlled Demolition with Asbestos in Place”.  This means that the Abatement Contractor shall
abate, demolish, remove, and dispose of the entire structure / debris as  regulated ACM.  Transportation off-site of the
removed ACM shall go to an approved disposal facility.

11. MONITOR and REMOVE DEBRIS:  take whatever steps necessary to monitor the site and public street for rubbish
and/or debris resulting from asbestos abatement work during the entire process and/or upon the completion of work,
leaving the site acceptable to CmDv.  This shall also include the proper disposal of those same materials.

12. DUMP TICKETS:  provide receipts / weigh / dump tickets certifying disposal of materials at a legal landfill, certified
hazardous waste site or recycling center, where applicable.  Receipts must be submitted to CmDv with invoice for
payment  and may be subject to an audit by the City of Alexandria, EPA, LDEQ and/or HUD.   Contractor shall provide
the appropriate landfill information on the AAC-2 form and disposal of demolition debris as required by Federal and State
law.

a. RACM must be disposed in a Type 1 or 2 solid waste permitted landfill that also has recognition in accordance
with the Louisiana Air Quality regulations, in particular, LAC 33:III.5151.N.  In addition, Category I and/or II ACM
that becomes RACM during the demolition process, is subject to these same requirements.

b. Construction and demolition (C&D) debris that is not RACM may be disposed in a Construction and Demolition
(C&D) debris landfill that has a plan approved by the Solid Waste Section of the LDEQ Waste Permits Division to
accept such waste.

i. Per 2009 LESHAP and Solid Waste Disposal Guidance, LDEQ encourages the intact removal of transite
siding and asbestos shingles prior to demolition to reduce hazards and allow disposal at C&D debris sites.

13. PROPERLY TRAINED PERSONNEL:  all materials identified must be removed by properly trained and certified personnel.

a. Contractor shall provide sufficient manpower so as to perform work safely and expeditiously with all
equipment plainly marked with the company name or the rental company name, if applicable.

b. Contractor shall have a qualified foreman on site at all times who is authorized to act on behalf of Contractor
and capable of making on-site decisions.
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c. Contractor shall maintain safe working conditions by installing, operating, maintaining and protecting the
project in a manner that will be safe, non-hazardous, sanitary and protective of persons and property.  The
Contractor shall provide all necessary barricades, signs and take all necessary precautions to protect
buildings, property, personnel and the public.

d. Contractor agrees to provide a drug free workplace which prohibits the unlawful manufacture, distribution,
dispensing, possession, or use of a controlled substance in the workplace.  Contractor or any of their workers
or subcontractors will be prohibited from smoking inside an occupied residence.

e. Contractor must execute daily cleaning procedures to ensure that buildings, grounds and public properties
are maintained free from accumulations of waste materials and rubbish, and shall promptly remove and
dispose of all debris that may be a result of services.  Flammable material must be removed from the subject
property location daily because storage will not be permitted on the premises.  Precautions must be exercised
at all times to safeguard the welfare of the City of Alexandria and the general public.

f. Contractor shall also be responsible to keep all dirt, mud, water, etc out of City streets and off the City
sidewalk at all times.  In the event the incident does occur, the Contractor shall be responsible to clean the
same within two (2) hours.

g. During the demolition process, in the event there is an unauthorized discharge that causes an emergency
condition, the discharger shall follow all procedures required in the Louisiana Administrative Code, Title 33,
Part I, Subpart 2, Chapter 39 (LAC 33:I Ch39).  The Contractor and/or their subcontractors may elect to
maintain Pollution and Accidental Spill Coverage.

h. Contractor shall keep all equipment and vehicles out of the City street and off the City sidewalk in effort to
maximize the passage of traffic and street parking for neighboring residents.  Contractor shall coordinate any
traffic needs with the City of Alexandria Traffic Department (318-441-6126) and/or the LaDOTD.

i. Contractor will remove all tools and equipment immediately after the completion of work.
j. Contractor shall notify the CmDv of the presence of any asbestos, underground petroleum fuel tanks,

hazardous type materials and/or other conditions found in the structures and/or on the property that was
not cited in the Asbestos Survey Testing Report. This notification may trigger justification for a change order.
The Contractor shall also be required to handle and abate those materials in accordance with Federal, State
and local laws.

14. PARTY WALL ASBESTOS REMOVAL:  if the site address structure shares a common or party wall with an adjacent
building or unit, it shall be the responsibility of the Abatement Contractor to ensure that no damage to the common
or party wall occurs during demolition.  Any damage that occurs as a result of the removal of ACM will be the
responsibility of the Contractor and shall be fixed at the Contractor’s expense.   The face of the common or party walls
remaining after abatement and/or demolition shall be rendered weather-tight and secure in a manner acceptable to
CmDv.

15. COMPLIANCE WITH:
a. Air Quality per LAC 33:III.1305: Use of water for control of dust;
b. Solid Waste per LAC 33:VII.115: Waste segregation and disposal plan for proper disposition of wastes

associated with demolition;
c. Refrigerant Handling per 40 CFR Part 82, Subpart F: Refrigerant recovery prior to disposal of air conditioning

systems.

IV. ROTATING WORK ORDER ASSIGNMENT

CmDv will maintain a list of qualified Contractors who are under contract with the City to perform abatement and/or demolition
services for negotiated unit prices over the course of one calendar year from the date of contract signing, with the option for
annual renewal for up to two (2) subsequent years. CmDv will select which structures / items are to be abated, demolished,
removed, and/or disposed.  One (1) Work Order assignment shall be sent to the next Contractor on the rotating Work Order list.
For example:  Address #1 will be assigned to Contractor #1; Address #2 will be assigned to Contractor #2, etc.  This assignment
will rotate through the entire list before starting to repeat.
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The Work Order shall contain:  a picture of the structure, the map identifying the location of the structure, the Asbestos Survey
Testing Report (if applicable), and a copy of the City Council’s Condemnation Order.  The Work Order will also define the: the
timeframe and price.  If the Contractor agrees to the terms, they shall sign the Work Order Form and return it to CmDv.  This will
begin the process for the Abatement Contractor to sign required AAC-2 forms and submit to LDEQ for the ADVF forms, as
applicable.   This City generally condemns twenty-five properties at one time; therefore, multiple addresses may be assigned
within one specific timeframe.

CmDv reserves the right to assign multiple abatement site locations within one Work Order Assignment, based on criteria to be
pre-determined, such as proximity or other reason deemed valid by CmDv.  This may be in effort to clear multiple properties
within one general street area due to the impact on the immediate neighborhood.  NOTE:  In no event can structures within
LESHAP’s definition of 330 feet of one another be demolished on the same day and claim NESHAP Exemption.

The Contractor will not be authorized to perform any work or be entitled to any compensation unless CmDv has issued a Work
Order Assignment Form that has been signed by both the Contractor and appropriate CmDv staff.  The Work Order Assignment
Form shall indicate the work to be performed, term of the assignment and the compensation to be paid.

This Work Order Assignment will be sent to the Contractor approximately thirty (30) calendar days prior to the CDA Abatement
Permit being issued to start work to allow time for the Contractor to schedule work accordingly.  The Contractor shall have a
maximum of fifteen (15) calendar days to execute the Work Order Assignment Form and complete the mandatory CDA Site Pre-
Construction Inspection after receipt from CmDv.    Once the Contractor agrees to the terms, the Contractor and Inspector will
both sign a Work Order Assignment Form, which may be handled at the mandatory CDA Site Pre-Construction Inspection, and/or
via email, if needed.  An example of a timetable would be:

Date Task
August 3rd CmDv will present City Council with a list of properties to be condemned and demolished.
August 7th Condemnation Resolution numbers are provided to CmDv by City Council Clerk.

 CmDv will email the ALL Contractors a list of ALL properties within this “batch” that are
to be abated and/or demolished and identify the initially assigned Contractor.

 CmDv will follow-up with a second email with each Work Order Assignment Form for each
property awarded to a specific Contractor.

 “15 day” scheduling clock starts for the CDA Site Pre-Construction inspection to be
scheduled, completed, and Work Orders signed and returned to CmDv.

 “30 day” notification clock starts ticking.  Be sure to schedule CmDv jobs in your
upcoming calendar to start on day 31.

 The Contractor can begin schedule CDA Site Pre-conference inspections.
August 22nd All Work Order Assignment Forms must be signed and returned to CmDv, and CDA Site Pre-

Construction inspection completed.
 If the job is accepted for the price shown, sign the WO and return.
 If a job is rejected, note that on the WO and return.  This will count towards your maximum

of 3 jobs rejected.
 Contractor to submit fully executed AAC-2 forms to LDEQ and await 10-day ADFV

clearance to haul debris.
September 7th CDA Abatement Permits are issued to each Contractor per address.

 Contractor must sign and return the Demolition Permit within five (5) calendar days of
issuance.

 Contractor must start abatement within 5 working days of the first permit issuance.
October 6th All abatement work to be completed and cleaned from the site and pass CDA Abatement Final

inspection.
October 21st Any broken sidewalk, curbs, streets, etc must be repaired, if applicable, at Contractor’s

expense and pass inspection by the City’s Engineering Department.
October 21st Certificate of Completion will be issued.

Contractor to submit related invoices with address specific dump tickets and quantities.
November 21st Contractor will be paid in full for services per address
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Due to the randomness of Work Order Assignments, the Contractor is afforded some flexibility to accept or reject an assignment.
The reason could be due to timing, existing work load, price, etc.  However, during one entire contractual year, the Contractor
will only be allowed to reject / pass on a maximum of three (3) Work Order Assignments.

a. After a Contractor rejects / passes on three (3) Work Order Assignments, the Contractor will be removed from the
rotating list for the remainder of the contractual year and any additional contract renewal extensions.   The
Contractor will be allowed to participate in the next pricing RFP solicitation.

b. Should the Contractor elect to participate in the Work Order system the next years contractual RFP solicitation and
yet rejects / passes on another three (3) Work Order Assignments, the Contractor will then be debarred from
further participation for work with the City for two (2) years.

The decision for a secondary / subsequent assignment shall be the discretion of the CmDv Administrator, on behalf of the City.
The options for secondary / subsequent assignment shall be to assign the project to the next Contractor on the rotating list or
re-advertise the property scope of work for RFP.  Reasons that could create a secondary / subsequent assignment would be in
the event that a project is initially assigned to a Contractor, then the assigned Contractor:

a. fails to execute the Work Order Assignment form;
b. fails to satisfactorily and/or timely start or complete a project;
c. rejects the terms of a change order for scope of work and/or price by either the Contractor or the City;
d. has multiple assignments that have not yet been completed;
e. has multiple assignments withdrawn by CmDv for cause;
f. has their participation on the rotating list terminated; and/or
g. fails to make repairs to public or private property damaged during the course of work.

V. TYPE OF  CONTRACT

A Professional Service Agreement (PSA) will define the terms and conditions agreed upon by the City and the Contractor.  The
contract will be for one (1) calendar year (January through December), with the option to annually renew for up to two (2)
subsequent years.   Pricing escalation / de-escalation negotiation requests must be initiated and submitted by the Contractor in
writing sixty (60) calendar days prior to the contract expiration date.  Any price adjustments must be resolved prior to the renewal
period.  Contract renewals, if executed, will be handled as a Change Order for specific line item pricing changes and the extension
for one additional year.

a. Calendar year 2027 will be the initial contract period for this RFP.
b. Calendar year 2028 will be the first-year renewal period.
c. Calendar year 2029 will be the second and final year renewal period.

In the event that some original Contractors are no longer participating in the program,  and/or there is only one (1) Contractor
remaining, the City reserves the right to publish a RFP to solicit other Contractors.  The prices submitted in new Contractor
proposals will be considered to negotiate that years set unit pricing schedule with the remaining participating Contractors. A
new Contractor may be added to the rotation list at that time of renewal only under this circumstance.  If a Contractor who is on
the renewal cycle does not agree to the price and conditions of the new proposals, they are not required to participate in the
new year’s list, however, and will be eligible to submit proposals in subsequent years.

No Work Order will be assigned until after a PSA has been fully executed.  A copy of the proposed PSA containing requirements,
terms and conditions will be provided to the Contractor at the time of contract negotiation.  The City expects to execute the
contract as soon as possible after the submittal date, however, no more than sixty (60) calendar days from the submittal response
date.

The City reserves the right to revise any proposed contract in connection with negotiations with the Contractor on the rotating
Work Order list and to revise any executed contract (as allowed by the contract terms & conditions) at any time to include
additional terms and conditions as may be required.  The City reserves the right, at its sole discretion, to completely terminate
any or all negotiations in regard to the CmDv Abatement / Demolition Program (prior to contract execution) and request new
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submittals of qualification, if satisfactory contract negotiations are not reached within fifteen (15) business days after the bid
opening / renewal deadline date.  The City may elect to amend this contract to add the abatement of Lead Containing Materials
(LCM) services in the event those services are needed by the City.

Every Contractor submitting a proposal shall factor in the following two (2) conditions for each job.  In the event a City Inspector
visits an active jobsite and any of these conditions are not being met, the Inspector has the authority to shut the job down.
Depending on the gravity of the situation, these conditions may also lead to justification for cause.

a. The Contractor shall have all equipment and workers onsite and ready to work on the scheduled start date to
physically perform demolition work on a specific site for no less than six (6) continuous hours per scheduled
workday, with the exception of weather-related days and in the event that the entire process does not require
the full six (6) hours.

b. The Contractor shall have a minimum of three (3) people at each jobsite to timely execute the work; one to
operate equipment, one to act as spotter and wet abatement activity, and one to transport the debris to and from
the landfill.

If a Contractor’s participation on the Work Order Assignment list is terminated for cause or assignments are withdrawn for
cause, CmDv shall provide written notification stating the reasons within thirty (30) calendar days.  Contractors cited with
reasons for cause may lead to contract termination, being removed from in good standing status, and may be debarred for up
to two (2) calendar years.  Proper allowance shall be made for circumstances beyond the control of the Contractor. Cause may
be any of the following reasons but not limited to:

a. Failure to follow procedures, requirements, and/or timelines defined in the Work Order Assignment and/or
Program Guidelines;

b. Failure to secure CDA Abatement Permit before starting work;
c. Failure to wet demolition activity;
d. Failure to have adequate personnel (a minimum of 3 people) at each jobsite to timely perform the work;
e. Failure to legally dispose of demolition debris and materials at the appropriate landfill;
f. Failure to satisfactorily and/or timely start or complete a project;
g. Failure to complete a minimum of four (4) multiple assignments within thirty (30) days;
h. Failure to call for inspections as defined on the CDA Abatement Permit;
a. Failure to complete work within the time specified on the CDA Abatement Permit and/or approved extensions;
b. Failure to complete tasks with good workmanship practices;
c. Failure to meet the Inspector onsite at the requested time;
d. Failure to clean and grade the site properly and timely;
e. Failure to communicate delays, schedule, and/or inspections with the CmDv Blight Program Manager;
f. Failure to provide required insurances, forms and/or documentation to CmDv or LDEQ;
g. Failure to correct complaints / inspection failures / damages within the allocated time period;
h. Rude or disrespectful behavior to City personnel; and/or
i. Any event that is determined as cause for a Work Order Assignment to be terminated by the City or for bid awards

to be withdrawn.

Should the Contractor fail to complete the work within the time specified, the Contractor may be assessed liquidated damages,
in the sum of $500 (five hundred dollars) for each calendar day that the Contractor is delinquent.  Liquidated damages may be
deducted from the total to be paid or the Contractor may be required to submit payment.  It may be in the Contractor's best
interest to secure a Performance Bond, however, it is not required for this RFP.

The Contractor and City shall agree that should any dispute arise concerning the work performed under the Abatement Services
Contract, payment, or warranty, the parties agree to submit the dispute in writing within ten (10) calendar days to the CmDv
Administrator.  A dispute resolution, in which the determination will be final and without recourse, from the Division Director
will be provided in writing within thirty (30) calendar days of receipt of the dispute notice.
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VI. CDA ABATEMENT PERMIT

The CDA Abatement Permit shall be issued to the Contractor to serve as the Notice to Proceed and shall commence Work no
later than ten (10) calendar days after the issuance date of the Abatement Permit.  The Contractor will have five (5) calendar
days to sign the Demolition Permit and return it to CmDv.  The Abatement Work Order Permit fee shall be waived since the City
is paying the Contractor and in effort to keep costs down.  Submittal requirements for the issuance of a CDA Abatement Permit
shall be:

a. Fully executed Work Order Assignment;
b. A completed CDA Site Pre-Construction inspection;
c. Completed AAC-2 forms signed by the Contractor and City and submitted to LDEQ;
d. Expiration of the ten (10) business day review period of the AAC-2 forms by LDEQ;
e. ADVF form issued by LDEQ after an AAC-2(a) form has been reviewed.

CDA Abatement Permits issued by CmDv are valid for a maximum of thirty (30) calendar days from the date of issuance.  One
Abatement Permit will be issued per address, however, multiple Permits may be issued with the same issue date and expiration
date.  If multiple CDA Abatement Permits are issued at one time, the Contractor shall make every effort to abate all buildings
assigned within the original thirty (30) calendar days from issuance, however, a minimum of four (4) assignments must be
completed.  Additionally, there shall not be more than five (5) calendar days from the end of work at one address to the start
of another. Being a part of the rotating Contractor list assumes that you will prioritize any Work Order Assignments without
delay.

Any valid requests for permit extensions shall be submitted in writing, requesting the number of days needed, for consideration
from the CmDv Administrator.   Maximum days allowed for an extension on a Abatement Work Order Permit shall be fifteen
(15) calendar days.   Extensions will only be granted in extreme circumstances.  Rain days and/or holidays will not be justification
to extend the Permit expiration date, therefore, Contractors should schedule jobs to begin as soon as Permits are issued. Any
Permits extensions granted shall be signed and returned to CmDv within three (3) calendar days of issuance.  It shall be noted
that there are specific deadlines that CmDv must comply with HUD, therefore, the Contractor shall not assume that any
extension shall be granted.

Time is of the essence in the performance of the services of abatement and/or demolition and securing of structures.  Failure
of the Contractor to perform as described, or not complete all activities as required and provided herein, may result in the
assessment of liquidated damages of $500 per day, termination for cause, and/or debarment.

The City reserves the right to inspect any and all permits, licenses and work at any time prior to or during the abatement process.
The Contractor shall be responsible to procure all permits and licenses under federal, state and local laws, pay all charges and
fees, including notifying 811 prior to the start of work.   The City will have all utilities disconnected prior to the issuance of the
CDA Demolition Permit.

In the event that the structure is demolished illegally, without permits or knowledge by CmDv, or by fire or natural disaster from the
time of Work Order Assignment to the start of demolition activity, the Work Order Assignment may be withdrawn by CmDv and
there shall be no commitment of payment. CmDv will make every effort to verify the existence of the structure prior to assignment.

Contractor shall be responsible for any damages they may cause, whether on public or private property.  This shall include but
not be limited to:  busted sidewalk, curb or City street; utility line or tap; neighboring house or fence; etc.  Contractor shall
make repairs immediately but in no instance later than fifteen (15) calendar days after all demolition work is completed. A
Certificate of Completion will not be issued nor will the Contractor will not be paid until all work has been repaired to City
standards, as applicable.

VII. INSPECTIONS

There are two (2) mandatory inspections required under the Work Order Assignment and both will be printed on the actual
Abatement Permit that you will be issued.  Both inspections must pass:
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a. CDA Site Pre-Construction Inspection – this inspection must be requested and completed within fifteen (15)
calendar days after the Work Order Assignment has been sent to the Contractor but before the CDA Abatement
Permit is issued.   Contractor shall request the inspection 24 hours in advance of the requested time by calling 318-
449-5072.  This inspection allows the Contractor to walk the site with the City Inspector to review scope of work,
pricing, possible change orders, and timeline for completion of work.  Contractor and Inspector can also sign the
Work Order Assignment Form together after the inspection is completed to show that both parties agree to all
terms.  Painted items for removal may have washed away by weather conditions since the time it was originally
marked.  If the Contractor does not request a CDA Site Pre-Construction Inspection, Change Orders for conditions
that could have been identified during the inspection will not be considered.

b. CDA Abatement Final Inspection – Contractor shall request the inspection by calling 318-449-5072, during normal
business hours, to schedule the inspection 24 hours in advance of work being completed.  In the event the work is
not completed at the time of the final inspection and/or fails the inspection, the Contractor may be subject to re-
inspection fees.  Re-inspection fees shall be due and paid prior to the Contractor being paid for work performed,
or held out of the Contractor’s final payment.  The Contractor will not be paid for services until this inspection is
passed and requisite documentation is submitted to CmDv.

VIII. CHANGE ORDERS

If all Contractors on the rotating list rejects / passes on a specific property, CmDv reserves the right to consider a Change Order,
reassign the Work Order to the next Contractor on the rotating list, or to publish the scope of work under a separate RFP.

a. Any potential Change Order requests should be discussed during the CDA Site Pre-Construction Inspection with the City
Inspector, if obvious at the time of visit.

b. If a Change Order is submitted by the Assigned Contractor, the price and conditions shall be considered.  CmDv reserves
the right to negotiate the price of the Change Order submitted.  The Contractor has the right to reject the negotiated
price or conditions, which will then be considered a rejected assignment.

c. CmDv has the right to obtain three (3) quotes from other sources, if the requested Change Order price is excessive or
unreasonable.  CmDv can also award that scope of work to the other source.

d. If the Change Order method is utilized for an entire job, the Contractor who rejected the initial Work Order Assignment
would be eligible to submit a Change Order price.  At that time, the lowest Change Order price submitted would be
selected for the Work Order Assignment.  CmDv’s Administrator must authorize all Change Orders.

a. In the event that the Contractor rejected / passed on the first Work Order Assignment but may later be authorized for
the Change Order to perform the work, the initial Assignment will still count towards the total of three (3) rejections
allowed.

b. If the RFP method is utilized, all eligible Contractors on the rotating list would be eligible to submit a proposal to the
RFP.  Example:  This may be used if the City owns a property that needs to be abated and demolished.  It would be
considered a Public Project and would be required to follow different procurement and EPA regulations.

Other site-specific Change Orders may be considered on a case-by-case basis and will only be considered for unforeseen
conditions disclosed during the course of work and which are necessary to complete the defined scope of work.  The Change
Order must specify the scope of work to be performed and a price for the same.  The City Inspector must deem the requested
change permissible, necessary, and cost reasonable.  Any Change Order request must be submitted by the Contractor in writing
to the CmDv Administrator.  In the event that CmDv initiates the reason for the Change Order, the scope of work will be defined
in writing to the Contractor for pricing request.  All Change Orders must be fully executed prior to the start of the change in
scope of work.

IX. INVOICING FOR PAYMENT

The payment amount for a specific property Work Order Assignment shall be agreed upon by a fixed fee schedule and/or a
Change Order, as applicable. The Contractor is not authorized to perform any services, which exceed the authorized funding
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amount specified in a Work Order Assignment without prior written approval.  Should the Contractor proceed without
authorization, they may not be paid for those services.

Once the work is complete and required inspections are passed, the Contractor will be issued a Certificate of Completion (CoC).
The Contractor may submit an invoice at any time after the CDA Abatement Final inspection is passed.  Each address where work
was performed shall be listed on any related invoice submitted and an invoice can list more than one address.  Invoice submittal
questions may be directed to 318-449-5073.  Invoices will not be paid until all requisite documentation, like dump tickets for
each property, are submitted to CmDv and a CoC has been issued.

The City shall make a one-time payment to the Contractor for 100% of each property invoice under the Work Order Assignment
amount due within thirty (30) calendar days of receipt of all requisite documentation.  The City reserves the right to pay invoices
individually per job or in bulk for all jobs completed and invoiced to date.  The Contractor’s check will be mailed.  Payments will
not available for pick-up from our office.

Payment for each Abatement Services invoice may be paid with either City general funds or HUD federal funds based on the
availability of money each fiscal year.  The funding source shall be identified on the Work Order Assignment Form, however,
this is subject to change during the course of the project but have no impact to the Contractor.

X. MINIMUM PREREQUISITES

To be considered for award of this contract, the prime Contractor must have and provide the following minimum prerequisites:

a. Hold and provide current / active Certificates of Insurance for the following required insurance coverages, which are to
remain in force at all times during the contract period.  It shall be the Demolition Contractors responsibility to ensure that
any subcontractor(s) hired also have the same insurance coverages. The City reserves the right to request additional
insurance coverage or terms during the contract negotiation period.   The cost of any insurance deductibles shall be
borne by the Contractor.

i. Commercial General Liability Insurance covering premises-operations, products-completed operations,
independent contractors and contractual liability.  Minimum combined single limit bodily injury/property
damage coverage shall be $1,000,000.  Property Damage liability shall be $1,000,000 each occurrence.

1. Prior to the execution of the PSA, the Contractor shall have the City shall be added as an “Additional
Insured” with regard to General Liability Insurance and shall provide a current Certificate of
Insurance as confirmation of the same.  The City shall receive ten (10) day notice of cancellation of
any required coverage.

ii. Workers’ Compensation Insurance pursuant to Louisiana Law.

iii. Commercial automotive liability insurance coverage, not less than the minimum State Law requirements,
on all vehicles being used on this project in the contract award. The Contractor and/or Subcontractors
shall be prohibited from using personal vehicles for the demolition of structures and hauling / removal
of debris.

iv. An Umbrella Policy or excess may be used to meet minimum requirements.

b. Contractor must provide written proof that they are not listed as an EPLS (Excluded Parties List System) on the Federal
Government’s SAM’s (System for Award Management) website at www.sam/gov/portal/sam .  Any bidder that is
found listed on SAM’s as in violation, shall automatically be rejected from bidding privileges, CmDv Qualified
Contractor Registration and/or bid award, by Category and/or in its entirety.

c. Contractor must already have a COA / CmDv Contractor Registration number on file or must complete an application
at least three (3) business days prior to RFP submittal. Call 318-449-5072 for information. Document is available at
www.cityofalexandriala.com/Community-Development.
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d. Hold a status of in good standing with CmDv, if they have ever worked on CmDv or City projects in the past.

e. Out of state corporations and/or limited liability companies shall furnish a certificate of registration to transact
business in the State of Louisiana prior to signing of a contract with the City of Alexandria.

f. Agree by document signature to show a good faith effort to comply with the City's AFEAT (Alexandria Fairness,
Equality, Accessibility, and Teamwork) Program.  Participation by minority and/or disadvantaged business enterprise
firms is encouraged. For more information on AFEAT and the City of Alexandria's Diversity in Action Initiative, and to
explore a local and statewide directory of minority businesses, please visit www.diversityinaction.org  or call 318-449-
5015 for information.

g. Agree by document signature to show a good faith effort to comply with the City’s Non-Discrimination Statement.  Call
the City’s Legal Division 318-449-5015.  Furthermore, Contractor shall acknowledge that all contracts shall contain
provisions requiring compliance with E.O. 11246, “Equal Employment Opportunity,” as amended by E.O. 11375,
“Amending Executive Order 11236 Relating to Equal Employment Opportunity,” and as supplemented by regulations
at 41 CFR part 60, “Office of Federal Contract Compliance Programs, Equal Employment Opportunity, Department of
Labor.

h. Agree by document signature that the Contractor is acknowledging that they have not been convicted of, nor has
entered a plea of guilty or nolo contendere to any of the crimes or equivalent federal crimes.  See Article XXII for more
information.  Any Contractor found guilty of a felony conviction shall automatically lose any “good standing” and shall
be debarred from continued work with the City for two (2) consecutive years.

i. Additionally, any arrests made for the following types of offenses may also affect a Contractor’s eligibility
for award since the Contractor will be working in private residences which could affect the occupant’s
level of comfort / safety and/or increase the opportunity for similar accusations.  A broad overview of
offenses may include but is not limited to: assault, theft, drug-related offenses, fraud or financial crimes,
sexual offenses, vandalism, weapons offenses, obstruction of justice and/or rioting.  Contractor will be
required to sign an Attestation Affidavit prior to bid submittal.

i. Any Contractor that is or has been involved in litigation in the last 5 years may be prohibited from participation.  If the
Contractor is or has been in litigation or has pending litigation arising out of the performance or delivery of services like
those described herein, Contractor shall provide a written explanation of the issues involved and the outcome, if
resolved. CmDv reserves the right to request additional information on Contractor’s legal history to date.  This is
intended to verify any litigation that the Contractor has been involved in to provide reasonableness to work through
issues and the potential risk of performance if selected to perform work on behalf of CmDv and the City.  Results may
affect an award to a bidder since the City is seeking the most responsible, responsive Contractor.

XI. MINIMUM QUALIFICATIONS

To be considered for award of this contract, the prime Contractor must have the following minimum qualifications:

a. Hold an active License as a Hazard Abatement Contractor with the Louisiana State Licensing Board of Contractors
(LSLBC), LDEQ, and EPA for the purpose of removal, encapsulating, enclosure, possible demolition and disposal of
asbestos containing materials.

i.  If a prime Contractor will be subcontracting some of the work out, the subcontractor’s name, State licenses
and information must be submitted at the time of submittal on Attachment #1.

b. Private demolitions are allowed more leniency than a municipality hiring a Contractor to perform nuisance demolitions
on private properties.  The municipality has much more stringent regulations to comply with, therefore, the City
requires minimum levels of experience for nuisance demolition work and participation in this program:
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a. At least three (3) examples of nuisance demolition experience, where the Contractor was directly hired by a
municipality or parish government to perform the work, within the last three (3) years.  This may include direct
hires by another municipality or parish government in Louisiana to perform property nuisance demolitions.
References must be submitted with proposal;

b. a minimum of five (5) completed, private demolitions within the City limits of Alexandria that have passed
inspections by the City Inspector within the last three (3) years.  Addresses must be submitted with proposal;
or

c. subcontracting, mentoring, or apprenticing with a company that meets any of the requirements in X.b.
References must be submitted with proposal.  Anyone trying to qualify under this provision must still comply
with X.a above.

c. An inventory of equipment readily available to perform all requested services.  If the Contractor solely depends on
renting of equipment (excavators, dumpsters, hauling trucks, etc) and the Contractor is habitually late on completing
Work Order Assignments, this may be considered as cause for termination or a Work Order being withdrawn;

d. Personnel capacity of a minimum of three (3) employees / contract labor to be onsite for any given project.  One to
perform wetting, one to operate equipment, and one to transport disposal.

e. A Solid Waste Transporter # is required to transport any type of solid waste in the State of Louisiana (LAC 33:VII).  Contact
LDEQ Permit Support Services Divisions, Notifications and Accreditations Section at 225-219-1665 to apply for a SW
transporter #.

XII. EVALUATION CRITERIA

The fee schedules from all proposals received will reviewed to identify the lowest responsible, responsive price per task.  CmDv
will define a set fee schedule per task based on existing cost data and submitted fee schedules.  The City will then select the
top two (2) highest ranked Contractors.  CmDv will then extend the offer to participate in the rotating list of ranked Contractors
based on set pricing.  CmDv may elect to collectively negotiate set prices, if necessary.  If an agreement cannot be reached with
the top two (2) highest ranked Contractors, then CmDv will notify the Contractors and terminate negotiations.  The next two
(2) highest ranking Contractors may be contacted for negotiations.  This process may continue until successful negotiations are
achieved.  If all efforts are exhausted, another RFP may be published.

The RFP evaluation committee comprised of City staff will evaluate all Contractor qualifications based on the Evaluation Score
Methodology chart below.

Evaluation Score Methodology Max Points Available
Company years in business for services requested. 15 points
Capacity of readily accessible labor and equipment inventory.  (Two points given for each piece of
equipment in Contractor’s existing inventory).

20 points

Capacity to perform the work without engaging in the use of any subcontractors. If subcontractors
will be utilized, provide their names, license numbers and contact phone numbers.

10 points

Provide three (3) addresses of nuisance demolition projects completed for other municipalities,
towns and/or parish government; five (5) private and/or public addresses demolished within the
City limits of Alexandria that have passed City inspection within the last three (3) years; and/or
subcontractor or apprenticeship with a company meeting the requirements in X.b above.

10 points

Contractor’s office / home base location for proximity, accessibility and mobilization to Alexandria. 10 points
Past work history with CmDv on demolition projects in the past five (5) years, which may include
private demolitions as noted in X.b above.

20 points

Fair and reasonable market rate fee schedule 15 points
Total Maximum Possible Score: 100 points
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XIII. PARTICIPATION and SUBMITTAL INSTRUCTIONS AND DEADLINES

A Pre-Bid Conference is mandatory for all interested Contractors.  The meeting will be held at 625 Murray Street, Second
Floor, Planning Conference Room on November 4, 2026 at 3:00 pm.

a. Purpose is to discuss specific details and questions of the published RFP during this meeting.  The Contractor can
submit written questions via email prior to the Pre-Bid Conference, however, questions will only be answered during
the Pre-Bid Conference and no other time.  Any potential changes to the RFP, typically provided as an Addendum, will
be verbally addressed in the Pre-Bid Conference.  No Addendums will be published.

b. A Contractor may choose to participate via virtual meeting, however, they MUST have a live camera on so that we can
visually see you during the meeting to ensure you are engaged and confirm who is attending the meeting on your
company’s behalf.  If you do not have a live camera, you will be removed from the meeting and not allowed to participate
or submit a bid proposal.

i. Teams meeting link is: https://teams.microsoft.com/meet/247515963500231?p=KDHxSH5gg2vsHV3fBR
1. Meeting ID: 247 515 963 500 231
2. Passcode: CY6sF6UN

c. If a Contractor fails to attend this Mandatory Pre-Bid Conference, any bids submitted will be considered non-
responsive and will be rejected.

RFP response submittals are due on November 20, 2026 at 9:00 am.
Faxed, emailed, mailed, or delivered responses will be acceptable for convenience.   However, it is recommended that
all proposals be submitted via certified mail, physical or other commercial courier services so the Contractor will have
a written record of the timely delivery.  Since there is an opportunity for prices to be negotiated after proposals are
submitted, there will not be a bid opening for the Contractors to attend.

Requested information must be submitted on the two (2) response forms provided, Attachment #1 (Contractor
Qualifications) and #2 (Contractor Fee Schedule).

Responses must be typed, bound and signed within space provided.  No additional sheets will be accepted, unless they
specifically address litigation issues cited in Section IX.

Complete RFP packet may be obtained at the City of Alexandria’s website.  There is no charge to download bid documents.
Visit www.cityofalexandriala.com/rfp.

Postal and  physical mail submittals shall be addressed to: Other acceptable submittal methods:
City of Alexandria, Community Development Department Email: cda@cityofalex.com
Attn:  Shirley Branham, Administrator Fax:  318-449-5031
625 Murray Street, Suite 7 (mailing), Alexandria, LA  71301 Phone:  318-449-5070
625 Murray Street, Third Floor (physical), Alexandria, LA  71301 www.centralauctionhouse.com  (225-810-4814)

Pursuant to Louisiana R.S. 38:2212 B.(6)(a) through E. (1-7) and R.S. 38:2212.1 B.(4)(a), vendors / Contractors have the option
to submit their proposals electronically.  Registration will need to be completed prior to posting of bid.
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XIV.  RULES GOVERNING COMPETITION

The City reserves the right to reject any and all responses.  Contractors not selected will be notified in writing by the City. The
City reserves the right to revise any part of the RFP by issuing an addendum to the RFP at any time prior to the submission
deadline.  Issuance of this RFP in no way constitutes a commitment by the City to award a contract.  The City reserves the right
to accept or reject, in whole or part, all Qualification Responses submitted and/or cancel this announcement if it is determined
to be in the City’s best interest.  All materials submitted in this response become the property of the City and selection or
rejection of a submittal does not affect this right.  The City also reserves the right, at its sole discretion, to waive administrative
informalities contained in the RFP.

The City will not be responsible for costs associated with preparing the RFP, or for costs including attorney fees associated with
any challenge (administrative, judicial or otherwise) to the determination of the highest-ranked Contractor(s) and/or awarded
contract and/or rejection of qualification.  By submitting a RFP each Contractor agrees to be bound in this respect and waives
all claims to such costs and fees.

Applicants should carefully examine the entire RFP, any addenda thereto, and all related materials and data referenced in the
RFP.  Applicants should become fully aware of the nature of the work and the conditions likely to be encountered in performing
the work.

All RFP qualification responses must be signed by the Contractor authorized to enter into a PSA with the City.  The name and
title of the individual(s) signing the qualification must be clearly shown immediately below the signature.

Contractor selection shall be announced within fifteen (15) business days of the submittal deadline. All offers must be complete
and irrevocable for sixty (60) business days following the submission date.  All materials submitted in response to this RFP shall
become the property of the City.  One copy shall be retained for the official files of the City and will become public record after
award of the contract.

A Contractor may withdraw a qualification submittal at any time prior to the final submission date by sending written
notification of its withdrawal, signed by an agent authorized to represent the agency.  The respondent may thereafter submit
a new or modified qualification prior to the final submission date.  Modifications offered in any other manner, oral or written,
will not be considered.  A final qualification cannot be changed or withdrawn after the time designated for receipt, except for
modifications requested by the City after the date of receipt and/or collective negotiations.

By RFP response submittal, the Contractor certifies that the prices submitted are done so without any previous understanding,
agreement or connection with an person, firm or corporation making a bid for the same contract, without prior knowledge of
competitive prices, and it is, in all respects, fair, without  outside control, collusion, fraud or otherwise illegal action.

XV. REGULATIONS

The  Contractor  shall  comply  with  all Federal,  State  and  local  laws,  ordinances  and  regulations affecting the abatement,
demolition and disposal of hazardous containing materials.  This shall include wetting during removal, white goods removal prior

Task Description Deadline Date
RFP published in Town Talk # 1 and posted to COA website October 23, 2026
RFP published in Town Talk #2 advertisement November 4, 2026
Mandatory Pre-Bid Conference November 4, 2026 at 3:00 pm CST
Deadline for submitting a proposal November 20, 2026 at 9:00 am CST
Notice of Intent to Award Emailed no later than December 4, 2026
Contract signatures & start date No later than December 18, 2026
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to disposition at landfill, etc.  This shall include all regulations for OSHA, NESHAP, LDEQ, HUD, Clean Air Act, etc. and included
but not limited to:

The Contractor shall protect and defend, at Contractor’s expense, and  indemnify and hold harmless, the City and its
representatives, officers, agents, and employees from and against any and all losses, penalties, fines, damages, settlements,
judgments, claims, costs, charges, expenses, or liabilities, including any award of attorney fees and any award of costs, in
connection with or arising directly or indirectly  out of any act or omission by the Contractor or by any officer, employee, agent,
invitee, subcontractor, or sublicenses of Contractor.

Some Work Order assignments may be Federally Funded, therefore, the Contractor and Subcontractors under the awarded
contract must comply with HUD contract provisions 24 CFR Part 85.36(i), Nondiscrimination, Equal Employment Opportunity,
Affirmative Action, Section 3 requirements, Anti-Kickback Act, Federal Occupational Safety and Health Act and Department of
Labor Standards and Regulations as set forth in the Contract Documents.  This municipality is an Equal Opportunity Employer,
businesses owned by women or minorities are encouraged to bid.

All abatement / demolition debris to be disposed shall be dumped at a commercial dump facility as required by the classification
of the debris.  Weigh/dump tickets shall be submitted to CmDv with invoices for payment, as documentation of legal disposal
prior to receiving payment.  This may be subject to an audit by the City of Alexandria, EPA, LDEQ and/or HUD.

CmDv will qualify certain residential structure under the NESHAP Exemption, 40 CFR §61.141(1995), 60 Fed. Reg. 38725, 38726 (July
28, 1995)(to be codified at 7 CFR. 61.141), and LAC 33:III.51§5151(2019).   Exemption requires a pre-demolition checklist for:

1. Air Quality per LAC 33:III.1305: Use of water for control of dust;
2. Solid Waste per LAC 33:VII.115: Waste segregation and disposal plan for proper disposition of wastes associated with

demolition;
3. Refrigerant Handling per 40 CFR Part 82, Subpart F: Refrigerant recovery prior to disposal of air conditioning systems.

During the abatement / demolition process, in the event there is an unauthorized discharge that causes an emergency condition,
the discharger shall follow all procedures required in the Louisiana Administrative Code, Title 33, Part I, Subpart 2, Chapter 39 (LAC
33:I Ch39).  The Contractor and/or their subcontractors may elect to maintain Pollution and Accidental Spill Coverage.

Any materials and/or equipment left on the site are the responsibility of the Contractor.  Any loss of materials or equipment due to
theft, vandalism, etc. shall be the total responsibility of the Contractor.

Salvage rights belong to Contractor as soon as the Work Order Assignment is fully executed by both the City and the Contractor.
After that time, it is the Contractors discretion to allow the owner or other parties the salvage of any materials left on the property.

a. Exception:  any abandoned vehicles left on the site shall NOT be deemed as salvage rights to the Contractor.  The City’s
Code Enforcement Department shall be notified and made responsible to have the vehicle removed prior to the start
of demolition work.

--END—



REV:  261016 – Kdrive / RFP & Procurement / Enviro Abatement Services / Abate #2604 Page 18 of 20

RFP #2604 Attachment #1 – Abatement Contractor Qualifications
PRIME CONTRACTOR NAME:

BUSINESS STREET ADDRESS:

BUSINESS CITY, STATE & ZIP:

PHONE NUMBERS: Office:                                                        Cell:

COA CONTRACTOR REGISTRATION #:

LDEQ ABATEMENT LICENSE #:

YEARS IN ABATEMENT BUSINESS :

# OF LABOR PERSONNEL:

TYPES OF EQUIPMENT IN BUSINESS
INVENTORY: (check all that apply)

______  Chain Saw            ______ Tractor/Trailer, Lowboy or Dump Trailer
______  Excavator             ______ Water Supply Tank (minimum 500 gal)
______  Skid Steer             ______ Water Hose & Nozzle (50 gal per min)

POTENTIAL SUBCONTRACTOR #1:

POTENTIAL SUBCONTRACTOR #2:

POTENTIAL SUBCONTRACTOR #3:

GOVT ENTITY REFERENCE #1:
check one:
as prime Contractor:

as subcontractor:

Jurisdiction: _________________________________________________

Project: _____________________________________________________

Contact Name:_______________________________________________

Phone:______________________________________________________

GOVT ENTITY REFERENCE #2:
check one:
as prime Contractor:

as subcontractor:

Jurisdiction: _________________________________________________

Project: _____________________________________________________

Contact Name:_______________________________________________

Phone:______________________________________________________

GOVT ENTITY REFERENCE #3:
check one:
as prime Contractor:

as subcontractor:

Jurisdiction: _________________________________________________

Project: _____________________________________________________

Contact Name:_______________________________________________

Phone:______________________________________________________

DEMO PROJECTS PREVIOUSLY
COMPLETED WITHIN ALEX CITY
LIMITS IN PAST 3 YEARS:

Address: _________________________________________________

Address: _________________________________________________

Address: __________________________________________________

__________________________________________________________________ _____________________
Authorized Contractor’s Signature Date
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RFP #2604 Attachment #2
Abatement Work Order Fee Schedule 2027

Task Work Description Unit Price Per

1 Wet all demolition activity included per job

2 Residential NESHAP Exempt structure, Collapsed, Non-Regulated ACM with
transite for Abatement, Demolition & Disposal at C&D landfill sf

3 Abate & Dispose of Asphaltic & Transite  Roofing Materials as ACM, including
on Exempted Structures sf

4 Abate & Dispose of Transite Siding as ACM, soffit and fascia, including on
Exempted Structures sf

5 Commercial Regulated ACM, Collapsed, tested structure for Abatement,
Demolition & Disposal at RACM landfill sf

6 Collapsed Structure, ACM Abatement & Disposal (demolition by others) sf

7 Abate & Dispose of Pipe and Pipe Fitting Insulation lf

8 Abate & Dispose of Floor Tile & Mastic as ACM sf

9 Abate & Dispose  of Sheet Flooring as ACM sf

10 Abate & Dispose of Window and Door Caulks and/or Glazing as ACM lf

11 Abate & Dispose of Carpet & Mastic as ACM sf

12 Abate & Dispose of Tar (like) Roofing Materials as ACM sf

13 Abate & Dispose of Drywall & Joint Compound sf

14 Abate & Dispose of Surfacing Materials as ACM, including plaster substrate,
drywall wall & ceiling texture sf

15 Abate & Dispose of Ceiling Tile as ACM sf

16 Three (3) Day Expedited Additional Fee per ADVF

17 Mobilization / Demobilization Fee (both count as 1 fee) per trip

18 Per Diem (for multiple days on location & regardless of # in work crew) per day

19 Excessive Debris Removal hourly

1. Fee Schedules without completed signature / company information will automatically be rejected.  All information must be completed in ink.
Signature must be hand written.  Electronic or stamped signatures will be considered non-responsive and will be rejected.  All information
requested on this Form must be typed, with the exception of the Authorized Signature.

2. This RFP does not represent a City public or urban project and is not part of a larger construction public project.  These are Nuisance Abatement
Demolitions.

3. Since Attachment #2 is on two (2) separate pages, Contractor must acknowledge receipt of this page.

__________________________________________________________________ _____________________
Authorized Contractor’s Signature Date
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All three (3) pages of RFP #2604 Attachment #1, #2 and this page must be returned as the
RFP response proposal.

COMPANY NAME_________________________________________________________     DATE ________________________

STREET ADDRESS_________________________________________________________      P O BOX _____________________

CITY _______________________________________________   STATE ______________    ZIP   ________________________

TELEPHONE NUMBER ____________________________________   DUNS NUMBER _________________________________

AUTHORIZED SIGNATURE: ________________________________________________________________________________

EMAIL RFP #2603 COMPLETED FORM TO: cda@cityofalex.com by
Friday, November 20, 2026 at 9:00 am.

Space for additional information from Attachment #1 (if needed)

GOVT ENTITY REFERENCE #1:
check one:
as prime Contractor:

as subcontractor:

Addresses: _________________________________________________

Addresses: __________________________________________________

Addresses:_______________________________________________

Phone:______________________________________________________

GOVT ENTITY REFERENCE #2:
check one:
as prime Contractor:

as subcontractor:

Addresses: _________________________________________________

Addresses: __________________________________________________

Addresses:_______________________________________________

Phone:______________________________________________________

GOVT ENTITY REFERENCE #3:
check one:
as prime Contractor:

as subcontractor:

Addresses: _________________________________________________

Addresses: __________________________________________________

Addresses:_______________________________________________

Phone:______________________________________________________

DEMO PROJECTS PREVIOUSLY
COMPLETED WITHIN ALEX CITY
LIMITS IN PAST 3 YEARS:

Addresses: _________________________________________________

Addresses: __________________________________________________

Addresses: __________________________________________________


