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l. INTRODUCTION

The City of Alexandria’s Community Development Department (CmDv) is soliciting qualifications and proposals from State
Licensed Demolition Contractors to provide a rotating Work Order list of authorized Demolition Contractors to provide
demolition services within the City limits of Alexandria, Louisiana, in accordance with the terms, conditions, and specifications
contained in this document. The City is seeking four (4) licensed Demolition Contractors to participate in the program.

CmDv has a limited amount of funds to spend annually on demolition services. All properly submitted qualification proposals
will be opened and evaluated. Based on proposed prices submitted, historical data, and prior year experiences, CmDv will set
prices per line item for each scope of work task proposed. The City reserves the right to set the Work Order price to the most
advantageous to the City, after all other factors considered, including price negotiation, if needed. The four (4) highest scoring
Contractors, who agree to participate for the final set price, will enter into an annual contract with the City with the option to
annually renew contracts each year for up to two (2) additional years with the City. City Council and the Mayor must approve
all contracts prior to signing.

The rotating Work Order Assignment list is proposed to keep the work distributed to authorized Contractors and intended as a
way to expedite the actual demolition services without having to publically bid each structure prior to award. CmDv’s staff
expertise and experience, along with the contracted Demolition Contractors, must ensure the timely and successful completion
of work and expenditure of funds for the program, City general funds, and HUD CDBG grant.

Il. SCOPE OF WORK

The Demolition Contractor will be expected to perform selected tasks from the list below per address based on the defined Work
Order Scope of Work. The City Inspector will identify / mark the items for removal with bright colored paint in the field at each
location. The addresses for assignment have been qualified for NESHAP Exemption, and/or have been abated, if required, by a
licensed Abatement Contractor prior to the execution of a Work Order Assignment. These services include and incorporate
demolition, and/or disposal of residential and/or commercial structures.

NOTE: Each line item task below assumes that the Contractor shall furnish all material, labor, equipment:

1. WET ALL DEMOLITION ACTIVITY: a person must be available to physically wet all demolition activity during the entire
process to minimize dust. Hose and nozzle size shall provide a minimum of 50 gallons per minute. See Air Quality
regulation at LAC 33:111.1305 for use of water for control of dust.

a. Inthe event the Contractor’s Water Supply Tank and/or Truck is unavailable, they may have the option to
rent a Fire Hydrant Meter with a check valve from the City’s Water Department (318-441-6215) and return
it monthly to pay usage fees, if one is available. This would allow the Contractor to use a City fire hydrant
as a water source. However, it is important to remember that there is not always a fire hydrant meter
available and/or a fire hydrant at every block so the need for additional hose lengths will be the
responsibility of the Contractor.

2. DEMOLISH and DISPOSE of ALL IDENTIFIED PIER and BEAM RAISED STRUCTURES: demolish all parts of any structure
identified onsite, above grade and below 12 inches of grade, including wall assemblies (regardless of veneer type),
roof assemblies, floor assemblies, multiple story assemblies, accessory structures, steps/stairs, timber/beams,
concrete piers, piping, wiring, plumbing, mechanical and other materials, visible before and/or after demolition
activity is complete, which are attached to or part of the structure. Load, haul and dump all debris at the appropriate
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landfill. This shall include any structure debris, structure contents, trash/garbage, white goods, appliances, HVAC
units, and/or vegetation. Grading and backfill to be included and is required.

3. DEMOLISH and DISPOSE of ALL IDENTIFIED SLAB ON-GRADE STRUCTURES with SIDING and/or BRICK EXTERIOR WALLS:
demolish all parts of any structure identified onsite, above grade and below 12 inches of grade, including wall
assemblies, roof assemblies, multiple story assemblies, accessory structures, steps/stairs, structure concrete slabs,
footings, piping, wiring, plumbing, mechanical and other materials, visible before and/or after demolition activity is
complete, which are attached to or part of the structure. Load, haul and dump all debris at the appropriate landfill.
This shall include any structure debris, structure contents, trash/garbage, white goods, appliances, HVAC units, and/or
vegetation. Grading and backfill to be included and is required. This item is separate from items #5 & #13 below and
shall not be counted twice.

4. DEMOLISH and DISPOSE of ALL IDENTIFIED SLAB ON-GRADE STRUCTURES with CMU BLOCK EXTERIOR WALLS:
demolish all parts of any structure identified onsite, above grade and below 12 inches of grade, including wall
assemblies, roof assemblies, multiple story assemblies, accessory structures, steps/stairs, structure concrete slabs,
footings, piping, wiring, plumbing, mechanical and other materials, visible before and/or after demolition activity is
complete, which are attached to or part of the structure. Load, haul and dump all debris at the appropriate landfill.
This shall include any structure debris, structure contents, trash/garbage, white goods, appliances, HVAC units, and/or
vegetation. Grading and backfill to be included and is required. This item is separate from items #6 & #13 below and
shall not be counted twice.

5. DEMOLISH and DISPOSE of ALL IDENTIFIED SLAB ON-GRADE STRUCTURES with SIDING or BRICK EXTERIOR WALLS /
SLAB TO REMAIN IN PLACE: demolish all parts of any structure identified onsite at, above the concrete slab, including
wall assemblies (regardless of veneer type), roof assemblies, multiple story assemblies, accessory structures,
steps/stairs, piping, wiring, plumbing, mechanical and other materials, visible before and/or after demolition activity
is complete, which are attached to or part of the structure. Load, haul and dump all debris at the appropriate landfill.
Concrete slab and footings to remain in place and in tack. This shall include any structure debris, structure contents,
trash/garbage, white goods, appliances, HVAC units, and/or vegetation. Grading and backfill to be included and is
required. If a concrete structure slab is left in place, any potential asbestos containing tile must be removed by the
Demolition Contractor from the slab surface, however, the mastic can remain.

6. DEMOLISH and DISPOSE of ALL IDENTIFIED SLAB ON-GRADE STRUCTURES with CMU BLOCK EXTERIOR WALLS / SLAB
TO REMAIN IN PLACE: demolish all parts of any structure identified onsite at, above the concrete slab, including wall
assemblies, roof assemblies, multiple story assemblies, accessory structures, steps/stairs, piping, wiring, plumbing,
mechanical and other materials, visible before and/or after demolition activity is complete, which are attached to or
part of the structure. Load, haul and dump all debris at the appropriate landfill. Concrete slab and footings to remain
in place and in tack. Thisshallinclude any structure debris, structure contents, trash/garbage, white goods, appliances,
HVAC units, and/or vegetation. Grading and backfill to be included and is required. If a concrete structure slab is left
in place, any potential asbestos containing tile must be removed by the Demo Contractor from the slab surface,
however, the mastic can remain.

7. DEMOLISH and DISPOSE of ALL IDENTIFIED MOBILE HOME / TRAILER HOUSE STRUCTURES: demolish all parts of any
structure identified onsite above grade and below 12 inches of grade, including wall assemblies, roof assemblies,
accessory structures, steps/stairs, decking platform assemblies, chassis, tongue, axles, concrete slab, footings, piping,
wiring, plumbing, mechanical and other materials, visible before and/or after demolition activity is complete, which
are attached to or part of the structure. Load, haul and dump all debris at the appropriate landfill. This shall include
any structure debris, structure contents, trash/garbage, white goods, appliances, HVAC units, and/or vegetation.
Grading and backfill to be included and is required.

8. THREE (3) DAY EMERGENCY ADDITIONAL FEE: Emergency situation must be declared by select City officials, when the
Contractor is required to commence work within three (3) calendar days of written notification and all associated
demolition debris removed within five (5) calendar days from issuance of the CDA Demolition Permit.  This is a one-
time flat fee that is added to the overall Work Order price.
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9. TEN (10) DAY EXPEDITED ADDITIONAL FEE: Expedited situation must be declared by select City officials, when the
Contractor is required to commence work within ten (10) calendar days of written notification and all associated
demolition debris removed within ten (10) calendar days from the issuance of the CDA Demolition Permit. This is a
one-time flat fee that is added to the overall Work Order price.

10. RESTRICTED ACCESS ADDITIONAL FEE: property locations where the street is less than 15 foot wide from back of curb
to back of curb, which restricts the maneuverability of equipment and vehicles to access the site. Street width
limitation may require the Contractor to hire additional personnel to flag traffic. This is a one-time flat fee that is
added to the overall Work Order price.

a. Ifany phone, cable and/or other line, not controlled by the City, is hanging less than 14 foot above grade is
the Contractors responsibility to contact the service provider or manage temporary access measures. |f just
this situation exists at a site, the Contractor will not be paid restricted access fee for this site condition.

b. If any City electrical service line is hanging less than 14 foot above grade, the Blight Program Manager shall
arrange for the Utility Department to temporarily raise the line during the demolition work. Contractor will
need to coordinate a start date with the Demolition Program Manager / Utility Department at least 48 hours
in advance. No restricted access fee will be paid for this site condition. Contractor to discuss this with the
City Inspector at the time of CDA Site Pre-construction inspection.

11. REMOVE IDENTIFIED TREES and HEAVY VEGETATION: remove, haul and dispose of all marked trees and clusters of
thick vegetation, regardless of size or quantity, completely from the ground and/or saw-cut as close to the ground as
possible above the root flare, but no higher than 2 feet above grade. Only trees that are severely damaged by fire, in
threat of falling, or acting as a hindrance to the demolition of the structure shall be required to be removed. Removal
of incidental vegetation is allowed. Stump grinding is not required.

a. Inthe event that an exceptionally large tree is required to be removed and is located in a precarious location
that may threaten harm or destruction to adjoining properties, the public right of way during removal, and/or
obstruct access to the structure, a Change Order may be considered, if deemed necessary by the City
Inspector. Contractor may be responsible to hire a State licensed Arborist.

b. CmDv may elect to have the tree removed prior to the Demolition Contractors start of work and/or if the
request for Change Order price is too high.

c. Contractor can haul to a certified landfill as C&D, or may opt to haul, mulch, and/or dump the vegetation
themselves offsite since this is not considered C&D material.

12. REMOVE and DISPOSE OF EXCESS DEBRIS and SOFT COMBUSTIBLES: remove, haul and dispose of excessive trash,
house contents, debris, garbage, and soft combustibles (mattresses, sofas, excessive clothing) found on the job site,
which is in excess of typical debris generated by demolition services described in items #2 through #7 above. If
deemed necessary by the City Inspector for excessive quantities, a Change Order may be allowed.

a. An optional disposal location for this item only is the Waste Connections Transfer Station. See item #24 for
more info.

13. REMOVE and DISPOSE OF METAL WHITE GOODS: remove, haul and dispose of all white goods (metal appliances)
found in the structure or on the property to an appropriate landfill.

a. An optional disposal location for this item only is the Waste Connections Transfer Station. See item #24 for
more info.

14. RELOCATE TIRES: relocate all abandoned, trash tires found in the structure or on the property to be piled in one
accessible curbside area to be later disposed of by City Sanitation Department. This is required for any of these items
found on the site up to the time of Demo Final inspection. Demo Contractor shall notify the City Inspector at least
one day in advance of completing all work so that timely coordination for pick-up can be arranged with the City’s
Sanitation Department. There will be no charge to the Demolition Contractor for leaving this debris.
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15.

16.

17.

18.

19.

20.

21.

22.

23.

DEMOLISH and DISPOSE of ALL IDENTIFIED SLABS: dig up and demolish all parts of any slab identified onsite, regardless
of material composition, such as concrete, asphalt, brick and/or stone. Locations may include driveway, parking pads,
decking / porch, sidewalk, tank bases, drain borders, etc. This shall include any footings, slab reinforcing, pilings,
piping, wiring, plumbing, mechanical and other materials, visible before and/or after demolition activity is complete,
located at and/or within 12 inches below grade level. Load, haul and dump all slab debris at the appropriate landfill.
Grading and backfill to be included and is required.

a. Ifadriveway apron must be removed, the apron must be saw-cut to provide a clean edge for demolition or
removal to the nearest existing expansion joint. Typical thickness is 4 inches.

b. This shall not apply to service lines buried more than 12 inches below grade that are not visible.

c. Thisitem is separate from item #2 through #7 above and shall not be double counted.

DEMOLISH and DISPOSE of IDENTIFIED PROPANE, BUTANE, SEPTIC TANKS, GREASE TRAPS, CATCH BASINS and/or
DRAINS: pump-out, detach and remove of any propane, butane, septic tank or grease trap, catch basin and/or drain
regardless of size, at, above or below grade, including inlet line and leach field lines. City Inspector shall identify unit
to be removed with bright colored paint. Any service lines greater than 12 inches below grade that are left to remain
must be capped to prevent discharge. Load, haul and dump all tanks, traps and/or drains at the appropriate landfill.
Grading and backfill to be included and is required. This does not apply to any type of underground, commercial
petroleum fuel tanks regulated by EPA. If applicable, a change order will be requested by CmDv.

RECOVER HVAC REFRIGERANT: certified and trained labor and equipment to legally remove, recover or recycle all
HVAC refrigerant prior to demolition and disposal. City Inspector shall identify unit to be removed with bright colored
paint.

DEMOLISH and DISPOSE of IDENTIFIED FENCING: this shall include fencing and/or retaining walls, made of wood,
aluminum, vinyl, iron, PVC, chain link, etc, including gates, fence posts and foundations within 12" of grade, regardless
of height. All fencing in front of the property parallel to the City street shall be removed. Load, haul and dump all
fencing debris at the appropriate landfill.

DEMOLISH and DISPOSE of IDENTIFIED SWIMMING POOLS and/or WATER FEATURES: drain, drill a hole at the bottom
of the pool for permanent drain and remove all decking and/or top edge of pool and undercut by 12 inches from grade
swimming pool and/or water features, regardless of material or size. In-ground pool wall and floor material can
remain. Pool hole / void can be filled with pool decking debris and/or dirt up to grade. Load, haul and dump all above
ground pools and/or water feature debris at the appropriate landfill. Grading and backfill to be included and is
required.

PROVIDE and SPREAD CLEAN FILL DIRT MATERIAL: backfill low spots and grade the overall lot to bring the entire
cleared site to a fine grade, level with the surrounding area. Contractor shall grade barren areas of the lot to ensure
overall proper drainage goes towards the City street, drainage servitude or as directed by the City Inspector.
Contractor shall be careful not to cause excess water to drain onto adjacent properties and/or restrict the natural
drainage of the site. No spot on the site shall hold water. Contractor shall be responsible to provide and spread a
minimum of 16 yards of dirt per job. This item does not include grading and backfill listed in any other item
descriptions. Property shall be left in “mow ready” condition.

PROVIDE HAY LOT STABILIZATION: post demolition lot stabilization to include hay ground cover in barren areas and
in the footprint of the structure removed. Hay stabilization shall be required for a minimum of 20 feet wide, from
back of street curb and parallel with the City street, if the surface area is barren / dirt, to prevent mud from washing
into the street.

MIXING DEBRIS FOR DISPOSAL: Contractor will need to request prior approval from CmDv’s Program Manager for
debris from multiple jobsites to be mixed within one container, hauled, and disposed of in effort to make a full load
to the landfill. If allowed, dump tickets shall still have to itemize how many yards of debris came from each site.

TIPPING AND DUMP FEES: Contractor shall include these fees within the Work Order price submitted.
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24. OPTIONAL DISPOSAL LOCATION EXCESS TRASH, WHITE GOODS, AND/OR SOFT COMBUSTIBLES: An optional disposal
location for specific approved soft combustibles and/or white goods is the Waste Connections Transfer Station located
at Hwy 165 South, Alexandria, LA. Contact number is 318-448-9752. Waste Connections shall bill the City directly for
disposal costs. Demolition Contractor must have prior approval from the CmDv Blight Program Manager prior to
disposal at Waste Connections Transfer Station. We will have to know the dump truck #, driver’s name, address being
dumped, and estimated yardage. We will provide the Contractor with a sign that must be displayed to the disposal
yard at the time of entry. Any identified abuse of dumping at this location may lead to Contractor debarment.

[l ROTATING WORK ORDER ASSIGNMENT

CmDv will maintain a list of qualified Contractors who are under contract with the City to perform demolition services for
negotiated unit prices over the course of one calendar year from the date of contract signing, with the option for annual renewal
for up to two (2) subsequent years. CmDv will select which structures / items are to be demolished, removed, and/or disposed.
One (1) Work Order assignment shall be sent to the next Contractor on the rotating Work Order list. For example: Address #1 will
be assigned to Contractor #1; Address #2 will be assigned to Contractor #2, etc. This assignment will rotate through the entire
list before starting to repeat.

CmDv reserves the right to assign multiple demolition site locations within one Work Order Assignment, based on criteria to be
pre-determined, such as proximity or other reason deemed valid by CmDv. This may be in effort to clear multiple properties
within one general street area due to the impact on the immediate neighborhood. NOTE: In no event can structures within
LESHAP’s definition of 330 feet of one another be demolished on the same day and claim NESHAP Exemption. The City may
also elect to test, abate, demolish multiple structures, assigned to one or multiple Contractor’s, at one time, however, it will
not be classified at NESHAP Exempt.

The Contractor will not be authorized to perform any work until CmDv has issued a Work Order Assignment Form and Demolition
Permit has been signed by both the Contractor and appropriate CmDv staff. The Work Order Assignment Form shall indicate the
work to be performed, term of the assignment and the compensation to be paid. The Contractor shall also not be entitled to
any compensation unless all work is performed.

This Work Order Assignment will be sent to the Contractor approximately thirty (30) calendar days prior to the CDA Demolition
Permit being issued to start work to allow time for the Contractor to schedule work accordingly. The Contractor shall have a
maximum of fifteen (15) calendar days to execute the Work Order Assignment Form and complete the mandatory CDA Site Pre-
Construction Inspection after receipt from CmDv. Once the Contractor agrees to the terms, the Contractor and Inspector will
both sign a Work Order Assignment Form, which may be handled at the mandatory CDA Site Pre-Construction Inspection, and/or
via email, if needed. An example of a timetable would be:

Date Task
August 37 CmDuv will present City Council with a list of properties to be condemned and demolished.
August 7t Condemnation Resolution numbers are provided to CmDv by City Council Clerk.

e  CmDv will email ALL Contractors a list of ALL properties within this “batch” that are to be
demolished and identify the initially assigned Contractor for each address.

e  CmDv will follow-up with a second email with each Work Order Assignment Form for each
property awarded to a specific Contractor.

e “15 day” scheduling clock starts for the CDA Site Pre-Construction inspection to be
scheduled, completed, and Work Orders signed and returned to CmDv.

e “30 day” notification clock starts. Be sure to schedule CmDv jobs in your upcoming
calendar to start on day 31.

August 22 All Work Order Assignment Forms must be signed and returned to CmDv, and CDA Site Pre-

Construction inspection completed.

e Ifthe job is accepted for the price shown, sign the WO and return.

e Ifajobisrejected, note that on the WO and return. This will count towards your maximum
of 3 jobs rejected.
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e Contractor to submit fully executed AAC-2 forms to LDEQ and await 10-day ADFV
clearance to haul debris.

September 6% CDA Demolition Permits are issued to each Contractor per address.

e Contractor must sign and return the Demolition Permit within five (5) calendar days of
issuance.
e Contractor shall start demolition within ten (10) calendar days of the first permit issuance.

October 6™ All demolition work to be completed, cleaned from the site, and pass CDA Demo Final
inspection.
October 21% Any broken sidewalk, curbs, streets, etc must be repaired, if applicable, at Contractor’s

expense and pass inspect by the City’s Engineering Department.

October 22" Certificate of Completion will be issued.

e Contractor to submit related invoices with address specific dump tickets and quantities.

November 21 Contractor will be paid in full for services per address

Due to the randomness of Work Order Assignments, the Contractor is afforded some flexibility to accept or reject an assignment.
The reason could be due to timing, existing work load, price, etc. However, during one entire contractual year, the Contractor
will only be allowed to reject / pass on a maximum of three (3) Work Order Assignments.

a.

After a Contractor rejects / passes on three (3) Work Order Assignments, the Contractor will be removed from the
rotating list for the remainder of the contractual year and any additional contract renewal extensions. The
Contractor will be allowed to participate in the next pricing RFP solicitation.

Should the Contractor elect to participate in the Work Order system the next years contractual RFP solicitation and
yet rejects / passes on another three (3) Work Order Assignments, the Contractor will then be debarred from
further participation for work with the City for two (2) years.

The decision for a secondary / subsequent assignment shall be the discretion of the CmDv Administrator, on behalf of the City.
The options for secondary / subsequent assignment shall be to assign the project to the next Contractor on the rotating list or
re-advertise the property scope of work for RFP. Reasons that could create a secondary / subsequent assignment would be in
the event that a project is initially assigned to a Contractor, then the assigned Contractor:

@*ooo o

fails to execute the Work Order Assignment form;

fails to satisfactorily and/or timely start or complete a project;

rejects the terms of a change order for scope of work and/or price by either the Contractor or the City;
has multiple assignments that have not yet been completed;

has multiple assignments withdrawn by CmDv for cause;

has their participation on the rotating list terminated; and/or

fails to make repairs to public or private property damaged during the course of work.

V. TYPE OF CONTRACT

A Professional Service Agreement (PSA) will define the terms and conditions agreed upon by the City and the Contractor. The
contract will be for one (1) calendar year (January through December), with the option to annually renew for up to two (2)
subsequent years. Pricing escalation / de-escalation negotiation requests must be initiated and submitted by the Contractor in
writing sixty (60) calendar days prior to the contract expiration date. Any price adjustments must be resolved prior to the renewal
period. Contract renewals, if executed, will be handled as a Change Order for specific line item pricing changes and the extension
for one additional year.

a.
b.
c.

Calendar year 2027 will be the initial contract period for this RFP.
Calendar year 2028 will be the first-year renewal period.
Calendar year 2029 will be the second and final year renewal period.
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In the event that some original Contractors are no longer participating in the program and/or there are less than three (3)
Contractors remaining, the City reserves the right to publish a RFP to solicit other Contractors. For example: Contractor A is
removed from the list for too many Work Order Assignment rejections and Contractor B elects to not participate in the first year
renewal period, and there are only two other Contractors remaining. The prices submitted in new Contractor proposals will be
considered to negotiate that years set unit pricing schedule with the remaining participating Contractors. New Contractor(s)
may be added to the rotation list at that time of renewal only under this circumstance. If a Contractor who is on the renewal
cycle does not agree to the price and conditions of the new proposals, they are not required to participate in the new year’s list,
however, will be eligible to submit proposals in subsequent years.

No Work Order will be assigned until after a PSA has been fully executed. A copy of the proposed PSA containing requirements,
terms and conditions will be provided to the Contractor at the time of contract negotiation. The City expects to execute the
contract as soon as possible after the submittal date, however, no more than sixty (60) calendar days from the submittal response
date.

The City reserves the right to revise any proposed contract in connection with negotiations with the Contractors on the rotating
Work Order list and to revise any executed contract (as allowed by the contract terms & conditions) at any time to include
additional terms and conditions as may be required. The City reserves the right, at its sole discretion, to completely terminate
any or all negotiations in regard to the CmDv Demolition Program (prior to contract execution) and request new submittals of
qualification, if satisfactory contract negotiations are not reached within fifteen (15) business days after the bid opening /
renewal deadline date. The City also reserves the right to not renew a Contractor’s participation in for a subsequent renewal
year.

Every Contractor submitting a proposal shall factor in the following three (3) conditions for each job. In the event a City
Inspector visits an active jobsite and any of these conditions are not being met, the Inspector has the authority to shut the job
down. Depending on the gravity of the situation, these conditions may also lead to justification for cause.

a. The Contractor shall have all equipment and workers onsite and ready to work on the scheduled start date to
physically perform demolition work on a specific site for no less than six (6) continuous hours per scheduled
workday, with the exception of weather-related days and in the event that the entire process does not require
the full six (6) hours.

b. The Contractor shall be responsible for demolishing the entire structure down to the ground (no part of the
structure shall still be standing) on the first day of work on the site. This is in effort of preventing children or
vagrants from entering the remaining structure and getting hurt.

c. The Contractor shall have a minimum of three (3) people at each jobsite to timely execute the work; one to
operate equipment, one to act as spotter and wet demolition activity, and one to transport the debris to and from
the landfill.

If a Contractor’s participation on the rotating Work Order Assignment list is terminated for cause or assignments are withdrawn
for cause, CmDv shall provide written notification stating the reasons within thirty (30) calendar days. Contractors cited with
reasons for cause may lead to contract termination, being removed from in good standing status, and/or may be debarred for
up to two (2) calendar years. Proper allowance shall be made for circumstances beyond the control of the Contractor. Cause
may be any of the following reasons but not limited to:

a. Failure to follow procedures, requirements, and/or timelines defined in the Work Order Assignment and/or
Program Guidelines;

Failure to secure CDA Demolition Permit before starting work;

Failure to wet demolition activity;

Failure to have adequate personnel (a minimum of 3 people) at each jobsite to timely perform the work;

Failure to legally dispose of demolition debris and materials at the appropriate landfill;

Failure to satisfactorily and/or timely start or complete a project;

Failure to complete a minimum of four (4) multiple assignments within thirty (30) days;

Failure to call for inspections as defined on the CDA Demolition Permit;

Failure to complete all work within the time specified on the CDA Demolition Permit and/or approved extensions;
Failure to complete tasks with good workmanship practices;

Failure to meet the Inspector onsite at the requested time;

copSeroo0T
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Failure to clean and grade the site properly and timely;

Failure to communicate delays, schedule, and/or inspections with the CmDv Blight Program Manager;

Failure to provide required insurances, forms and/or documentation to CmDv or LDEQ;

Failure to correct complaints / inspection failures / damages within the allocated time period;

Rude or disrespectful behavior to City personnel; and/or

Any event that is determined as cause for a Work Order Assignment to be terminated by the City or for bid awards
to be withdrawn.

—Se oo

Should the Contractor fail to complete the work within the time specified, the Contractor may be assessed liquidated damages,
in the sum of $500 (five hundred dollars) for each calendar day that the Contractor is delinquent. Liquidated damages may be
deducted from the total to be paid or the Contractor may be required to submit payment. It may be in the Contractor's best
interest to secure a Performance Bond, however, it is not required for this RFP.

The Contractor and City shall agree that should any dispute arise concerning the work performed under the Abatement Services
Contract, payment, or warranty, the parties agree to submit the dispute in writing within ten (10) calendar days to the CmDv
Administrator. A dispute resolution, in which the determination will be final and without recourse, from the Division Director
will be provided in writing within thirty (30) calendar days of receipt of the dispute notice.

V. CDA DEMOLITION PERMIT

The CDA Demolition Permit shall then be issued to the Contractor to serve as the Notice to Proceed and shall commence Work
no later than ten (10) calendar days after the issuance date of the Demolition Permit. The Contractor will have five (5) calendar
days to sign the Demolition Permit and return it to CmDv. The Demolition Work Order Permit fee shall be waived since the City
is paying the Contractor and in effort to keep costs down. Submittal requirements for the issuance of a CDA Demolition Permit
shall be:

Fully executed Work Order Assignment;

A completed CDA Site Pre-Construction inspection;

Completed AAC-2 forms signed by the Contractor and submitted to LDEQ);

Expiration of the ten (10) business day review period of the AAC-2 forms by LDEQ; and
ADVF form issued by LDEQ after an AAC-2(a) form has been reviewed.

PaeooTe

CDA Demolition Permits issued by CmDv are valid for a maximum of thirty (30) calendar days from the date of issuance. One
Demolition Permit will be issued per address, however, multiple Permits may be issued with the same issue date and expiration
date. If multiple CDA Demolition Permits are issued at one time, the Contractor shall make every effort to demolish all buildings
assigned within the original thirty (30) calendar days from issuance, however, a minimum of four (4) assignments must be
completed. Additionally, there shall not be more than five (5) calendar days from the end of work at one address to the start
of another. Being a part of the rotating Contractor list assumes that you will prioritize any Work Order Assignments without
delay.

Any valid requests for permit extensions shall be submitted in writing, requesting the number of days needed, for consideration
from the CmDv Administrator. Maximum days allowed for an extension on a Demolition Work Order Permit shall be fifteen
(15) calendar days. Extensions will only be granted in extreme circumstances. Rain days and/or holidays will not be justification
to extend the Permit expiration date, therefore, Contractors should schedule jobs to begin as soon as Permits are issued. Any
Permits extensions granted shall be signed and returned to CmDv within three (3) calendar days of issuance. It shall be noted
that there are specific deadlines that CmDv must comply with HUD, therefore, the Contractor shall not assume that any
extension shall be granted.

Time is of the essence in the performance of the services of demolition of structures. Failure of the Contractor to perform as
described, or not complete all activities as required and provided herein, may result in the assessment of liquidated damages
of $500 per day, termination for cause, and/or debarment.

The City reserves the right to inspect any and all permits, licenses and work at any time prior to or during the demolition process.
The Contractor shall be responsible to procure all permits and licenses under federal, state and local laws, pay all charges and
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fees, including notifying 811 prior to the start of work. The City will have all utilities disconnected prior to the issuance of the
CDA Demolition Permit.

In the event that the structure is demolished illegally, without permits or knowledge by CmDyv, or by fire or natural disaster from the
time of Work Order Assignment to the start of demolition activity, the Work Order Assignment may be withdrawn by CmDv and
there shall be no commitment of payment. CmDv will make every effort to verify the existence of the structure prior to assignment.

Contractor shall be responsible for any damages they may cause, whether on public or private property. This shall include but
not be limited to: busted sidewalk, curb or City street; utility line or tap; neighboring house or fence; etc. Contractor shall
make repairs immediately but in no instance later than fifteen (15) calendar days after all demolition work is completed. A
Certificate of Completion will not be issued nor will the Contractor will not be paid until all work has been repaired to City
standards, as applicable.

VI. INSPECTIONS

There are two (2) mandatory inspections required under the Work Order Assignment and both will be printed on the actual
Demolition Permit that you will be issued. Both inspections must pass prior to the Permit Expiration date.

a. CDA Site Pre-Construction Inspection — this inspection must be requested and completed within fifteen (15)
calendar days after the Work Order Assignment has been sent to the Contractor but before the CDA Demolition
Permitis issued. Contractor shall request the inspection 24 hours in advance of the requested time by calling 318-
449-5072. This inspection allows the Contractor to walk the site with the City Inspector to review scope of work,
pricing, possible change orders, and timeline for completion of work. Contractor and Inspector can also sign the
Work Order Assignment Form together after the inspection is completed to show that both parties agree to all
terms. Painted items for removal may have washed away by weather conditions since the time it was originally
marked. If the Contractor does not request a CDA Site Pre-Construction Inspection, Change Orders for conditions
that could have been identified during the inspection will not be considered.

b. CDA Demolition Final Inspection — Contractor shall request the inspection by calling 318-449-5072, during normal
business hours, to schedule the inspection 24 hours in advance of work being completed. In the event the work is
not completed at the time of the final inspection and/or fails the inspection, the Contractor may be subject to re-
inspection fees. Re-inspection fees shall be due and paid prior to the Contractor being paid for work performed,
or held out of the Contractor’s final payment. The Contractor will not be paid for services until this inspection is
passed and requisite documentation is submitted to CmDv.

VII.  CHANGE ORDERS

If all Contractors on the rotating list reject / pass on a specific property, CmDv reserves the right to consider a Change Order,
reassign the Work Order to the next Contractor on the rotating list, or to publish the scope of work under a separate RFP.

a. Any potential Change Order requests should be discussed during the CDA Site Pre-Construction Inspection with the
City Inspector, if obvious at the time of visit.

b. If a Change Order is submitted by the Assigned Contractor, the price and conditions shall be considered. CmDv
reserves the right to negotiate the price of the Change Order submitted. The Contractor has the right to reject the
negotiated price or conditions, which will then be considered a rejected assignment.

c. CmbDv reserves the right to obtain three (3) quotes from other sources, if the requested Change Order price is
excessive or unreasonable. CmDv can also award that scope of work to the other source.

d. If the Change Order method is utilized for an entire job, all Contractors who rejected the initial Work Order
Assignment would be eligible to submit a Change Order price. At that time, the lowest Change Order price
submitted would be selected for the Work Order Assignment. CmDv’s Administrator must authorize all Change
Orders.
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e. Inthe event that the Contractor rejected / passed on the first Work Order Assignment but may later be authorized
for the Change Order to perform the work, the initial Assignment will still count towards the total of three (3)
rejections allowed.

f.  If the RFP method is utilized, all eligible Contractors on the rotating list would be eligible to submit a proposal to
the RFP. Example: This may be used if the City owns a property that needs to be demolished. It would be
considered a Public Project and would be required to follow different procurement policies and EPA regulations.

Other site-specific Change Orders may be considered on a case-by-case basis and will only be considered for unforeseen
conditions disclosed during the course of work and which are necessary to complete the defined scope of work. The Change
Order must specify the scope of work to be performed and a price for the same. The City Inspector must deem the requested
change permissible, necessary, and cost reasonable. Any Change Order request must be submitted by the Contractor in writing
to the CmDv Administrator. In the event that CmDv initiates the reason for the Change Order, the scope of work will be defined
in writing to the Contractor for pricing request. All Change Orders must be fully executed prior to the start of the change in
scope of work.

VIII.  INVOICING FOR PAYMENT

The payment amount for a specific property Work Order Assignment shall be agreed upon by a fixed fee schedule, and/or a
Change Order, as applicable. The Contractor is not authorized to perform any services, which exceed the authorized funding
amount specified in a Work Order Assignment without prior written approval. Should the Contractor proceed without
authorization, they may not be paid for those services.

Once the work is complete and required inspections are passed, the Contractor will be issued a Certificate of Completion (CoC).
The Contractor may submit an invoice at any time after the CDA Demolition Final inspection is passed. Each address where work
was performed shall be listed on any related invoice submitted and an invoice can list more than one address. Invoice submittal
questions may be directed to 318-449-5073. Invoices will not be paid until all requisite documentation, like dump tickets for
each property, are submitted to CmDv and a CoC has been issued.

The City shall make a one-time payment to the Contractor for 100% of each property invoice under the Work Order Assignment
amount due within thirty (30) calendar days of receipt of all requisite documentation. The City reserves the right to pay invoices
individually per job or in bulk for all jobs completed and invoiced to date. The Contractor’s check will be mailed. Payments will
not available for pick-up from our office.

Payment for each Demolition Services invoice may be paid with either City general funds or HUD federal funds based on the
availability of money each fiscal year. The funding source shall be identified on the Work Order Assignment Form, however,
this is subject to change during the course of the project but have no impact to the Contractor.

IX. MINIMUM PREREQUISITES
To be considered for award of this contract, the prime Contractor must have and provide the following minimum prerequisites:

i. Hold and provide current / active Certificates of Insurance for the following required insurance coverages, which are to
remain in force at all times during the contract period. It shall be the Demolition Contractors responsibility to ensure that
any subcontractor(s) hired also have the same insurance coverages. The City reserves the right to request additional
insurance coverage or terms during the contract negotiation period. The cost of any insurance deductibles shall be
borne by the Contractor.

i. Commercial General Liability Insurance covering premises-operations, products-completed operations,
independent contractors and contractual liability. Minimum combined single limit bodily injury/property damage
coverage shall be $1,000,000. Property Damage liability shall be $1,000,000 each occurrence.

1. Prior to the execution of the PSA, the Contractor shall have the City shall be added as an “Additional
Insured” with regard to General Liability Insurance and shall provide a current Certificate of Insurance
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Vi.

Vii.

viii.

as confirmation of the same. The City shall receive ten (10) day notice of cancellation of any required
coverage.

ii. Workers’ Compensation Insurance pursuant to Louisiana Law.

iii. Commercial automotive liability insurance coverage, not less than the minimum State Law requirements, on
all vehicles being used on this project in the contract award. The Contractor and/or Subcontractors shall be
prohibited from using personal vehicles for the demolition of structures and hauling / removal of debris.

iv. An Umbrella Policy or excess may be used to meet minimum requirements.

Contractor must provide written proof that they are not listed as an EPLS (Excluded Parties List System) on the Federal
Government’s SAM’s (System for Award Management) website at www.sam/gov/portal/sam . Any bidder that is
found listed on SAM’s as in violation, shall automatically be rejected from bidding privileges, CmDv Qualified
Contractor Registration and/or bid award, by Category and/or in its entirety.

Contractor must have a COA / CmDv Contractor Registration number on file or must complete an application at least
three (3) business days prior to RFP submittal. Call 318-449-5072 for information. Document is available at
www.cityofalexandriala.com/Community-Development.

Hold a status of in good standing with CmDy, if they have ever worked on CmDv or City projects in the past.

Out of state corporations and/or limited liability companies shall furnish a certificate of registration to transact
business in the State of Louisiana prior to signing a contract with the City of Alexandria.

Agree by document signature to show a good faith effort to comply with the City's AFEAT (Alexandria Fairness,
Equality, Accessibility, and Teamwork) Program. Participation by minority and/or disadvantaged business enterprise
firms is encouraged. For more information on AFEAT and the City of Alexandria's Diversity in Action Initiative, and to
explore a local and statewide directory of minority businesses, please visit www.diversityinaction.org or call 318-449-
5015 for information.

Agree by document signature to show a good faith effort to comply with the City’s Non-Discrimination Statement. Call
the City’s Legal Division 318-449-5015. Furthermore, Contractor shall acknowledge that all contracts shall contain
provisions requiring compliance with E.O. 11246, “Equal Employment Opportunity,” as amended by E.O. 11375,
“Amending Executive Order 11236 Relating to Equal Employment Opportunity,” and as supplemented by regulations
at 41 CFR part 60, “Office of Federal Contract Compliance Programs, Equal Employment Opportunity, Department of
Labor.

Agree by document signature that the Contractor is acknowledging that they have not been convicted of, nor has
entered a plea of guilty or nolo contendere to any of the crimes or equivalent federal crimes. See Article XXII for more
information. Any Contractor found guilty of a felony conviction shall automatically lose any “good standing” and shall
be debarred from continued work with the City for two (2) consecutive years.

i. Additionally, any arrests made for the following types of offenses may also affect a Contractor’s eligibility for
award since the Contractor will be working in proximity of private residences and/or children which could
affect the occupant’s level of comfort / safety, and/or increase the opportunity for similar accusations. A
broad overview of offenses may include but is not limited to: assault, theft, drug-related offenses, fraud or
financial crimes, sexual offenses, vandalism, weapons offenses, obstruction of justice and/or rioting.
Contractor shall be required to sign an Attestation Affidavit prior to bid submittal.

Any Contractor that is or has been involved in litigation in the last 5 years may be prohibited from participation. If the
Contractor is or has been in litigation or has pending litigation arising out of the performance or delivery of services
like those described herein, Contractor shall provide a written explanation of the issues involved and the outcome, if
resolved. CmDv reserves the right to request additional information on Contractor’s legal history to date. This is
intended to verify any litigation that the Contractor has been involved in to provide reasonableness to work through
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X.

issues and the potential risk of performance if selected to perform work on behalf of CmDv and the City. Results may
affect an award to a bidder since the City is seeking the most responsible, responsive Contractor.

MINIMUM QUALIFICATIONS

To be considered for award of this contract, the prime Contractor must have the following minimum qualifications:

a.

XI.

Hold an active License as a Residential and/or Commercial Contractor the Louisiana State Licensing Board of Contractors
(LSLBC). A LSLBC specialty registration in Wrecking and Dismantling is also preferred.

i. If a prime Contractor will be subcontracting some of the work out, the subcontractor’s name, State licenses
and information must be submitted at the time of submittal on Attachment #1.

Private demolitions are allowed more leniency than a municipality hiring a Contractor to perform nuisance demolitions
on private properties. The municipality has much more stringent regulations to comply with, therefore, the City
requires minimum levels of experience for nuisance demolition work and participation in this program:

i. At least three (3) examples of nuisance demolition experience, where the Contractor was directly hired by a
municipality or parish government to perform the work, within the last three (3) years. This may include direct
hires by another municipality or parish government in Louisiana to perform property nuisance demolitions.
References must be submitted with proposal,

ii. a minimum of five (5) completed, private demolitions within the City limits of Alexandria that have passed
inspections by the City Inspector within the last three (3) years. Addresses must be submitted with proposal;
or

iii. subcontracting, mentoring, or apprenticing with a company that meets any of the requirements in X.b.
References must be submitted with proposal. Anyone trying to qualify under this provision must still comply
with X.a above.

An inventory of equipment readily available to perform all requested services. If the Contractor solely depends on
renting of equipment (excavators, dumpsters, hauling trucks, etc) and/or the Contractor is habitually late on completing
Work Order Assignments, this may be considered as cause for termination or a Work Order being withdrawn;

Personnel capacity of a minimum of three (3) employees / contract labor to be onsite for any given project. One to
perform wetting, one to operate equipment, and one to transport disposal.

A Solid Waste Transporter # is required to transport any type of solid waste in the State of Louisiana (LAC 33:VII). Contact

LDEQ Permit Support Services Divisions, Notifications and Accreditations Section at 225-219-1665 to apply for a SW
transporter #.

EVALUATION CRITERIA

The fee schedules from all proposals received will reviewed to identify the lowest responsible, responsive price per task. CmDv
will define a set fee schedule per task based on existing cost data and submitted fee schedules. The City will then select the
top four (4) highest ranked Contractors according to the Score chart below. CmDv will then extend the offer to participate in
the rotating list of ranked Contractors based on set pricing. CmDv may elect to collectively negotiate set prices, if necessary.
If an agreement cannot be reached with the top four (4) highest ranked Contractors, then CmDv will notify the Contractors and
terminate negotiations. The next four (4) highest ranking Contractors may be contacted for negotiations. This process may
continue until successful negotiations are achieved. If all efforts are exhausted, another RFP may be published.

The RFP evaluation committee, comprised of City staff, will evaluate all Contractor qualifications based on the Evaluation Score
Methodology chart below.
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Evaluation Score Methodology Max Points Available

Company years in business for services requested. 15 points
Capacity of readily accessible labor and equipment inventory. (Two points given for each piece of 20 points
equipment in Contractor’s existing inventory).

Capacity to perform the work without engaging in the use of any subcontractors. If subcontractors 10 points
will be utilized, provide their names, license numbers and contact phone numbers.

Provide three (3) addresses of nuisance demolition projects completed for other municipalities, 10 points

towns and/or parish government; five (5) private and/or public addresses demolished within the
City limits of Alexandria that have passed City inspection within the last three (3) years; and/or
subcontractor or apprenticeship with a company meeting the requirements in X.b above.

Contractor’s office / home base location for proximity, accessibility, and mobilization to Alexandria. 10 points

Past work history with CmDv on demolition projects in the past five (5) years, may include private 20 points

demolitions as noted in X.b above.

Fair and reasonable market rate fee schedule 15 points

Total Maximum Possible Score: 100 points
XILI. PARTICIPATION and SUBMITTAL INSTRUCTIONS AND DEADLINES

A Pre-Bid Conference is mandatory for all interested Contractors. You may attend in-person at 625 Murray Street, Second
Floor, Planning Conference room or you may also elect to attend via virtual meeting. The meeting will be held on November 4,
2026 at 3:00 pm.

a.

Purpose is to discuss specific details and questions of the published RFP during this meeting. The Contractor can
submit written questions via email prior to the Pre-Bid Conference, however, questions will only be answered during
the Pre-Bid Conference and no other time. Any potential changes to the RFP, typically provided as an Addendum, will
be verbally addressed in the Pre-Bid Conference. No Addendums will be published.

A Contractor may choose to participate via virtual meeting, however, they MUST have a live camera on so that we can
visually see you during the meeting to ensure you are engaged and confirm who is attending the meeting on your
company’s behalf. If you do not have a live camera, you will be removed from the meeting and not allowed to participate
or submit a bid proposal.

i. Teams meeting link is: https://teams.microsoft.com/meet/247515963500231?p=KDHxSH5gg2vsHV3fBR
1. Meeting ID: 247 515 963 500 231
2. Passcode: CYGSFG6UN

If a Contractor fails to attend this Mandatory Pre-Bid Conference, any bids submitted will be considered non-
responsive and will be rejected.

RFP response submittals are due on November 20, 2026 at 9:00 am.

Faxed, emailed, mailed, or delivered responses will be acceptable for convenience. However, it is recommended that
all proposals be submitted via certified mail, physical or other commercial courier services so the Contractor will have
a written record of the timely delivery. Since there is an opportunity for prices to be negotiated after proposals are
submitted, there will not be a formal bid opening for the Contractors to attend.

Requested information must be submitted on the two (2) response forms provided, Attachment #1 (Contractor
Qualifications) and #2 (Contractor Fee Schedule).

Responses must be typed and signed within space provided. No additional sheets will be accepted, unless they
specifically address litigation issues cited in Section IX.
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Complete RFP packet may be obtained at the City of Alexandria’s website. There is no charge to download bid documents.
Visit www.cityofalexandriala.com/rfp.

Postal and physical mail submittals shall be addressed to: Other acceptable submittal methods:

City of Alexandria, Community Development Department Email: cda@cityofalex.com

Attn: Shirley Branham, Administrator Fax: 318-449-5031

625 Murray Street, Suite 7 (mailing), Alexandria, LA 71301 Phone: 318-449-5070

625 Murray Street, Third Floor (physical), Alexandria, LA 71301 www.centralauctionhouse.com (225-810-4814)

Pursuant to Louisiana R.S. 38:2212 B.(6)(a) through E. (1-7) and R.S. 38:2212.1 B.(4)(a), vendors / Contractors have the option
to submit their proposals electronically. Registration will need to be completed prior to posting of bid.

Task Description Deadline Date
RFP published in Town Talk # 1 and posted to COA website October 23, 2026
RFP published in Town Talk #2 advertisement November 4, 2026
Mandatory Pre-Bid Conference November 4, 2026 at 3:00 pm CST
Deadline for submitting a proposal November 20, 2026 at 9:00 am CST
Notice of Intent to Award Emailed no later than December 4, 2026
Contract signatures & start date No later than December 18, 2026

XII. RULES GOVERNING COMPETITION

The City reserves the right to reject any and all responses. Contractors not selected will be notified in writing by the City. The
City reserves the right to revise any part of the RFP by issuing an addendum to the RFP at any time prior to the submission
deadline. Issuance of this RFP in no way constitutes a commitment by the City to award a contract. The City reserves the right
to accept or reject, in whole or part, all Qualification Responses submitted and/or cancel this announcement if it is determined
to be in the City’s best interest. All materials submitted in this response become the property of the City and selection or
rejection of a submittal does not affect this right. The City also reserves the right, at its sole discretion, to waive administrative
informalities contained in the RFP.

The City will not be responsible for costs associated with preparing the RFP, or for costs including attorney fees associated with
any challenge (administrative, judicial or otherwise) to the determination of the highest-ranked Contractor(s) and/or awarded
contract and/or rejection of qualification. By submitting a response to the RFP, each Contractor agrees to be bound in this
respect and waives all claims to such costs and fees.

Applicants should carefully examine the entire RFP, any addenda thereto, and all related materials and data referenced in the
RFP. Applicants should become fully aware of the nature of the work and the conditions likely to be encountered in performing
the work.

All RFP qualification responses must be signed by the Contractor authorized to enter into a PSA with the City. The name and
title of the individual(s) signing the qualification must be clearly shown immediately below the signature.

Contractor selection shall be announced within fifteen (15) business days of the submittal deadline. All offers must be complete
and irrevocable for sixty (60) business days following the submission date. One copy shall be retained for the official files of
the City and will become public record after bid opening or final unit price fee schedule is published.

A Contractor may withdraw a proposed submittal at any time prior to the final submission date by sending written notification
of its withdrawal, signed by an agent authorized to represent the agency. The respondent may thereafter submit a new or
modified proposal prior to the final submission date. Modifications offered in any other manner, oral or written, will not be
considered. A final proposal cannot be changed or withdrawn after the time designated for receipt, except for modifications
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requested by the City after the date of receipt and/or collective negotiations.

By RFP response submittal, the Contractor certifies that the prices submitted are done so without any previous understanding,
agreement or connection with an person, firm or corporation making a bid for the same contract, without prior knowledge of
competitive prices, and it is, in all respects, fair, without outside control, collusion, fraud or otherwise illegal action.

XIV.  REGULATIONS

The Contractor shall comply with all Federal, State and local laws, ordinances and regulations affecting demolition and
disposal. Thisshallinclude wetting during removal, white goods removal prior to disposition at landfill, etc. This shall also include
all regulations for OSHA, NESHAP, EPA, LDEQ, HUD, Clean Air Act, etc.

The Contractor shall protect and defend, at Contractor’s expense, and indemnify and hold harmless, the City and its
representatives, officers, agents, and employees from and against any and all losses, penalties, fines, damages, settlements,
judgments, claims, costs, charges, expenses, or liabilities, including any award of attorney fees and any award of costs, in
connection with or arising directly or indirectly out of any act or omission by the Contractor or by any officer, employee, agent,
invitee, subcontractor, or sublicenses of Contractor.

All demolition debris to be disposed shall be dumped at a commercial dump facility as required by the classification of the debris.
Weigh/dump tickets shall be submitted to CmDv with invoices for payment, as documentation of legal disposal prior to receiving
payment. This may be subject to an audit by the City of Alexandria, EPA, LDEQ and/or HUD.

CmDv will qualify certain residential structure under the NESHAP Exemption, 40 CFR §61.141(1995), 60 Fed. Reg. 38725, 38726 (July
28, 1995)(to be codified at 7 CFR. 61.141), and LAC 33:111.5185151(2019). Exemption requires a pre-demolition checklist for:

a. Air Quality per LAC 33:111.1305: Use of water for control of dust;

b. Solid Waste per LAC 33:VII.115: Waste segregation and disposal plan for proper disposition of wastes associated with
demolition;

c. Refrigerant Handling per 40 CFR Part 82, Subpart F: Refrigerant recovery prior to disposal of air conditioning systems.

During the demolition process, in the event there is an unauthorized discharge that causes an emergency condition, the discharger
shall follow all procedures required in the Louisiana Administrative Code, Title 33, Part |, Subpart 2, Chapter 39 (LAC 33:1Ch39). The
Contractor and/or their subcontractors may elect to maintain Pollution and Accidental Spill Coverage.

Any materials and/or equipment left on the site are the responsibility of the Contractor. Any loss of materials or equipment due to
theft, vandalism, etc. shall be the total responsibility of the Contractor.

Salvage rights belong to Contractor as soon as the Work Order Assignment is fully executed by both the City and the Contractor.
After that time, it is the Contractors discretion to allow the owner or other parties the salvage of any materials left on the property.

a. Exception:; any abandoned vehicles left on the site shall NOT be deemed as salvage rights to the Contractor. The City’s

Code Enforcement Department shall be notified and made responsible to have the vehicle removed prior to the start
of demolition work.

--END—
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RFP #2603 Attachment #1 — Demo Contractor Qualifications

PRIME CONTRACTOR NAME:
BUSINESS STREET ADDRESS:
BUSINESS CITY, STATE & ZIP:
PHONE NUMBERS: Office: Cell:
COA CONTRACTOR REGISTRATION #:
LSLBC LICENSE #:
YEARS IN DEMOLITION BUSINESS :
# OF LABOR PERSONNEL:
TYPES OF EQUIPMENT IN BUSINESS Chain Saw Tractor/Trailer, Lowboy or Dump Trailer
INVENTORY: (check all that apply) Excavator Water Supply Tank (minimum 500 gal)
Skid Steer Water Hose & Nozzle (50 gal per min)
POTENTIAL SUBCONTRACTOR #1:
POTENTIAL SUBCONTRACTOR #2:
POTENTIAL SUBCONTRACTOR #3:
GOVT ENTITY REFERENCE #1.: Jurisdiction:
check one:
as prime Contractor:| | Addresses:
Contact Name:
as subcontractor: D
Phone:
GOVT ENTITY REFERENCE #2: Jurisdiction:
check one:
as prime Contractor:| | Addresses:
Contact Name:
as subcontractor: D
Phone:
GOVT ENTITY REFERENCE #3: Jurisdiction:
check one:
as prime Contractor:| | Addresses:
Contact Name:
as subcontractor: D
Phone:
DEMO PROJECTS PREVIOUSLY )
COMPLETED WITHIN ALEX CITY Address:
LIMITS IN PAST 3 YEARS: Address:
Address:
Authorized Contractor’s Signature Date
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RFP #2603 Attachment #2

Contractor Work Order Fee Schedule 2027

Task# | Work Description — see Section Il for detailed work description Price Method
1 Wet all demolition activity included
2 Demolish & Dispose Pier and Beam Raised Structures sf
3 Demolish & Dispose Slab On-Grade Structures with Siding or Brick sf
4 Demolish & Dispose Slab On-Grade Structures with CMU sf
5 Demolis_h & Dispose Slab On-Grade Structures with Siding or Brick; Slab of
to remain
6 Demqlish & Dispose Slab On-Grade Structures with CMU; Slab to of
remain
7 Demolish & Dispose Mobile Home Structures sf
8 Three (3) Day Emergency Additional Fee each
9 Ten (10) Day Expedited Additional Fee each
10 Restricted Access Additional Fee each
11 Remove & Dispose Excess Trees & Vegetation per address
12 Remove & Dispose Excess Debris & Soft Combustibles per address
13 Remove & Dispose Excess Metal White Goods per address
14 Relocate Tires included per address
15 Demolish & Dispose Slabs sf
16 Demolish & Dispose Tanks, Traps, Basins and/or Drains each
17 Recover HVAC Refrigerant each
18 Demolish & Dispose Fencing If
19 Demolish & Dispose Swimming Pool and/or Water Features each
20 Provide & Spread Clean Fill Dirt yd
21 Provide Hay Lot Stabilization each

1. Fee Schedules without completed signature / company information will automatically be rejected. All information must be completed in ink.
Signature must be hand written. Electronic or stamped signatures will be considered non-responsive and will be rejected. All information
requested on this Form must be typed, with the exception of the Authorized Signature.

2. This RFP does not represent a City public or urban project and is not part of a larger construction public project. These are Nuisance Abatement
Demolitions.

3. Since Attachment #2 is on two (2) separate pages, Contractor must acknowledge receipt of this page:

Authorized Contractor’s Signature
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All three (3) pages of RFP #2603 Attachment #1, #2 and including this page must be
returned as the RFP response.

COMPANY NAME DATE
STREET ADDRESS P OBOX
CITY STATE ZIP
TELEPHONE NUMBER EIN NUMBER

AUTHORIZED SIGNATURE:

EMAIL RFP #2603 COMPLETED FORM TO: cda@cityofalex.com by
Friday, November 20, 2026 at 9:00 am.

Space for additional information from Attachment #1 (if needed)

GOVT ENTITY REFERENCE #1.: Addresses:
check one:
as prime Contractor:| | Addresses:
Addresses:
as subcontractor: |:|
Phone:
GOVT ENTITY REFERENCE #2: Addresses:
check one:
as prime Contractor:| | Addresses:
Addresses:
as subcontractor: |:|
Phone:
GOVT ENTITY REFERENCE #3: Addresses:
check one:
as prime Contractor:| | Addresses:
Addresses:
as subcontractor: |:|
Phone:
DEMO PROJECTS PREVIOUSLY .
COMPLETED WITHIN ALEX CITY Addresses:
LIMITS IN PAST 3 YEARS: Addresses:
Addresses:
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